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PROJECT NAME: MADRID STORMWATER & Erosion CoNTrROL PROJECT
LocAaTiON: VILLAGE OF MADRID, NEw MEXICO
PROJECT NUMBER: EMNED-MMD-2025-02

The technical material and data contained in the specifications were prepared under the supervision and
direction of the undersigned, whose seal as a Professional Engineer (P.E.), licensed to practice in the State
of New Mexico, is affixed below.

Robert G. Ederer, P.E.
Principal Project Engineer 413125

AUTHORIZED REPRESENTATIVE (NAME AND TITLE) DATE
ENERGY, MINERALS, AND NATURAL RESOURCES DEPARTMENT

DATE SIGNED: d /f‘ /E‘z <
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S S LLY TIOE NS
Robert Ederer, P.E.
License No. 12467
Expires 12/31/2025
1400 Weston Way
West Chester, PA 19380-1492

Michelle Lujan Grisham, Governor

All questions about the meaning or intent of these documents shall be submitted only to the General Services
Department, State Purchasing Division Procurement Specialist, in writing.
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00004 — LIST OF DESIGN PLANS, STATUTES, AND TABLES

The following sections list the figures, statutes, and tables that are referenced in the Specifications and are
incorporated herein by reference as if set out in their entirety.

I. DESIGN PLANS

The following figures may be found as an attachment:

SHEET
NUMBER
01
02
03
04
05
06
07
08
09
10
11
12
13
14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36
37
38
39
40
41
42
43

TITLE

COVER SHEET

GENERAL NOTES

KEY MAP

ICEHOUSE ROAD/MADRID ARROYO AREA SITE LAYOUT
FIRE HOUSE LANE AREA SITE LAYOUT

MATERIAL SCHEDULES

DESIGN /UTILITY CONFLICTS ICEHOUSE ROAD AREA (1 OF 2)
DESIGN /UTILITY CONFLICTS ICEHOUSE ROAD AREA (2 OF 2)
DESIGN /UTILITY CONFLICTS FIRE HOUSE ROAD AREA (1 OF 2)
DESIGN /UTILITY CONFLICTS FIRE HOUSE ROAD AREA (2 OF 2)
GEOTECHNICAL SOIL BORINGS LOCATION MAP

STORM WATER CONTROLS DETAILS (1/2)

STORM WATER CONTROLS DETAILS (2/2)

FIREHOUSE LANE CULVERT CROSSING DETAILS

NM-14 CULVERT CROSSING DETAILS

ICEHOUSE CHANNEL DETAILS

BETHLEHEM POND DETAILS

BETHLEHEM ROAD DETAILS

BETHLEHEM HILL ARROYO PLAN AND PROFILE
BETHLEHEM HILL ROAD PLAN AND PROFILE

ICEHOUSE CHANNEL PLAN AND PROFILE

ICEHOUSE ROAD PLAN AND PROFILE

ICEHOUSE ROAD EXTENSION PLAN AND PROFILE

ICEHOUSE LOWER INTERCEPTOR PLAN AND PROFILE
ICEHOUSE UPPER INTERCEPTOR PLAN AND PROFILE
BRIDGE STREET PLAN AND PROFILE

BRIDGE STREET STORM DRAIN PLAN AND PROFILE
FIREHOUSE LANE PLAN AND PROFILE (1 OF 2)

FIREHOUSE LANE PLAN AND PROFILE (2 OF 2)

FIREHOUSE INTERCEPTOR PLAN AND PROFILE

MISSING LINK CHANNEL PLAN AND PROFILE

DOMINGUEZ ROAD CHANNEL PLAN AND PROFILE

RED DOG ROAD INTERCEPTOR PLAN AND PROFILE (1 OF 2)
RED DOG ROAD INTERCEPTOR PLAN AND PROFILE (2 OF 2)
FIREHOUSE LANE CRIVEWAY CROSSING PLAN AND PROFILE
BETHLEHEM HILL ARROYO CROSS SECTIONS

BETHLEHEM HILL ROAD CROSS SECTIONS

ICEHOUSE CHANNEL CROSS SECTIONS

ICEHOUSE ROAD CROSS SECTIONS

ICEHOUSE ROAD EXTENSION CROSS SECTIONS

ICEHOUSE LOWER INTERCEPTOR CROSS SECTIONS
ICEHOUSE UPPER INTERCEPTOR CROSS SECTIONS

BRIDGE STREET CROSS SECTIONS
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SHEET
NUMBER
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83

I1. STATUTES

TITLE

FIREHOUSE LANE CROSS SECTIONS (1 OF 2)

FIREHOUSE LANE CROSS SECTIONS (1 OF 2)

FIREHOUSE INTERCEPTOR CROSS SECTIONS

MISSING LINK CHANNEL CROSS SECTIONS

DOMINGUEZ ROAD CHANNEL CROSS SECTIONS

RED DOG ROAD INTERCEPTOR CROSS SECTIONS

FIREHOUSE LANE DRIVEWAY CROSS SECTIONS

LOCATION MAP

GENERAL SITE PLAN

PROTECTIONS AND REMOVALS PLAN

MADRID ARROYO GRADING PLAN

UPDATED WATER UTILITIES PLAN

TRAFFIC CONTROL PLAN

ARROYO AND TRAIL PROFILES

SITE PLAN AND GRADING PLAN, CAVE ROAD ARROYO CROSSING
CONCRETE BOX CULVERT DETAILS

CONCRETE BOX CULVERT DETAILS

CONCRETE BOX CULVERT DETAILS

CAVE ROAD CROSSING DETAILS

ARROYO GRADE CONTROL STRUCTURE DETAILS

ARROYO GRADE CONTROL STRUCTURE DETAILS

DRAINAGE DTICH RUNDOWN: PLAN, PROFILE, SECTION
PEDESTRIAN BRIDGE DETAILS

TYPICAL SECTIONS: ROAD, TRAIL, ARROYO

TYPICAL SECTIONS: DRAINAGE DITCHES AND CROSS-ROAD SWALES
NE ARROYO IMPROVEMENTS, SITE PLAN

NE ARROYO IMPROVEMENTS, CHANNEL DETAILS

NE ARROYO IMPROVEMENTS, GRADE CONTROL STRUCTURE
PHASE 1 SITE PLAN, SOIL, GRADING & CONTRACTOR STAGING AREA
PHASE 2 SITE PLAN, SOIL, GRADING & CONTRACTOR STAGING AREA
SOIL DISPOSAL AREA CONSTRUCTION DETAILS

PLANTING PLAN

IRRIGATION PLAN

SEEDING PLAN

IRRIGATION CONTROL SYSTEM, PLAN, & SCHEMATIC PROFILE
IRRIGATION DETAILS

STANDARD DRAWINGS (1 OF 4)

STANDARD DRAWINGS (2 OF 4)

STANDARD DRAWINGS (3 OF 4)

STANDARD DRAWINGS (4 OF 4)

The following statutes may be referenced in the text:

NMSA 1978, §§ 13-1-28 through 199: Procurement Code

NMSA 1978, §§ 13-4-1 through 24: Public Works Contracts

NMSA 1978, §§ 13-4-31 through 42: Subcontractors Fair Practices Act
NMSA 1978, §§ 41-4-1 through 27: Tort Claims Act

Chapter 52, Article ]| NMSA 1978: Workers’ Compensation Act
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NMSA 1978, §§ 69-25B-1 through 11: Abandoned Mine Reclamation Act
NMSA 1978, §§ 74-13-1 through 20: Recycling and Illegal Dumping Act
NMSA 1978, §§ 76-10-11 through 22: New Mexico Seed Law

III. APPENDIX

The following appendices are referenced in the text:

Appendix A: Vendor Information Form
Appendix B: Administrative Specifications
Appendix C: Technical Specifications
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00100 — INSTRUCTIONS TO BIDDERS

Title IV of the federal Surface Mining Control and Reclamation Act (SMCRA) of 1977, 30 U.S.C.
Section 1201, ef seq. provides for the reclamation of abandoned mine lands. All operators of coal mining
operations subject to the provisions of SMCRA pay to the Secretary of the Interior Department, for
deposit in the fund, a reclamation fee of thirty-one and a half (31.5) cents per ton of coal produced by
surface coal mining and thirteen and a half (13.5) cents per ton of coal produced by underground mining.
Under SMCRA, individual states acquire federal funds from the Office of Surface Mining, Reclamation,
and Enforcement (OSMRE) to administer an approved state reclamation program and to implement
specific reclamation projects. The State of New Mexico Energy, Minerals and Natural Resources
Department (EMNRD) administers the Abandoned Mine Land (AML) Program within New Mexico
pursuant to a state approved plan and the requirements of the New Mexico Abandoned Mine
Reclamation Act, NMSA 1978, §§ 69-25B-1 through 11. The supervision and coordination of work
done under the AML Program are conducted by the Mining and Minerals Division (MMD) of EMNRD.
Wherever the term Owner is used, it shall mean the MMD Director. EMNRD, MMD, and Owner may
be collectively referred to as “EMNRD.”

MMD has obtained one hundred percent (100%) federal funds for this construction project. MMD is, by
this Invitation to Bid (ITB), requesting bids from responsible, qualified Bidders for the construction
project in accordance with the terms of this ITB. Bidders are advised that responsive bids are invited
from both profit making and nonprofit organizations. EMNRD is an affirmative action and equal
opportunity employer.

The name of each Bidder, the amount of their total base bid, and the Bidder’s Contractor License
Number will be announced.

The Contract Time for project completion shall be no later than two hundred and seventy (270) calendar
days, including all Sundays, holidays, and non-workdays, after the Contractor receives a Notice to Proceed
via USPS mail.

An abstract of the bids may be available for public inspection from the State Purchasing Division upon
request. Those portions of any bid for which a Bidder has made a written request for confidentiality and
for which the SPD Director has made a finding which concurs in that confidentiality shall be withheld
from public inspection.

EMNRD-MMD-2023-02 8 04/02/2025
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00120 - SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

The following shall be included with each responsive bid:
[.  Information

A fully completed Vendor Information Form (see Section 00010, Pre-Bid Information), including the

name, address, telephone number, Taxpayer Identification Numbers, and signature of the Bidder, or of an
officer or employee who has the authority of the Bidder. Do not leave blanks. This signature shall signify
that the matters stated or certified on the form are true and accurate to the best of the Bidder’s knowledge.

II. Bid

A fully completed Bid Form (Section 00300), including the name, address, telephone number, New
Mexico Contractor’s License Number, Contractor and Subcontractor New Mexico Labor Enforcement
Fund Registration Numbers for bids and subcontracts greater than sixty thousand dollars ($60,000.00),
and signature of the Bidder, or of an officer or employee who has the authority to bind the Bidder. Do not
leave blanks. This signature shall signify that the matters stated or certified in the bid are true and accurate
to the best of the Bidder’s knowledge and that the bid was made without collusion or fraud.

III. Security

Bid security shall be required of bidders or offerors for construction contracts when the price is estimated
by the procurement officer to exceed twenty-five thousand dollars ($25,000). Bid security in an amount
equal to at least five percent of the amount of the bid shall be a bond provided by a surety company
authorized to do business in this state and listed in the United States Treasury Department circular 570.
The equivalent in cash or otherwise supplied in a form satisfactory to the State Purchasing Agent may be
substituted with prior written permission from the State Purchasing Agent and received by the State
Purchasing Agent prior to submission of bid for the bidder or offeror to be considered responsive.

IV. Supplements

A complete listing of all subcontractors (Section 00430), if applicable, including for each subcontractor:
the work to be performed; the subcontractor’s name, address, telephone number, and New Mexico
Contractor License Number, if applicable; Do not leave blanks.

If for any reason this ITB requires further amendment, such amendments shall be sent via addenda to all
parties recorded by the Design Engineer as having received the Bidding Documents. Each Bidder shall be
required to acknowledge the receipt of any addenda on the bid form. If such addenda become necessary,
they will be distributed within a reasonable time to allow the Bidders to consider the amendment in
preparation of their bid.

A responsive bid to the ITB shall be submitted as a sealed electronic bid and shall include project costs for
each work task on the Bid Form (Section 00300). Prices quoted in these sealed bids shall be firm fixed
prices for both lump sum and/or unit prices as listed on the Bid Form. This ITB shall become a part of the
final contract agreement.

EMNRD-MMD-2023-02 9 04/02/2025
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The total bid amounts as read at the Bid Opening are tentative only and subject to verification of
mathematical accuracy. Such verification may result in a change to the order of the bids. The Bidder with
the lowest overall total bid price will be announced as the apparent low Bidder. The apparent low Bidder’s
bid will be carefully reviewed to ensure it complies with the mandatory requirements as listed in this ITB.
The bid will be awarded with reasonable promptness by written Notice of Award to the lowest
responsible, qualified Bidder. If for any reason the apparent low Bidder does not meet all the mandatory
requirements listed below or comply with all the requirements of this ITB, the next lowest Bidder’s bid
will be reviewed and awarded the contract if the mandatory requirements are met.

Mandatory Requirements:

1.  Possession of a valid New Mexico Contractor License appropriate for the work;

2. Proof of registration with Labor Relations Division of the New Mexico Department
of Workforce Solutions for contractor and subcontractors when Bidder submits a bid
valued at ore $60,000; and

All questions about the meaning or intent of the Bidding Documents shall be submitted to the State
Purchasing Procurement Manager for this ITB, James Ortega (james.ortega@gsd.nm.gov). Replies will
be issued electronically to all parties recorded at the Mandatory Pre-Bid Conference. Questions received
less than ten (10) business days before the date for opening of Bids will not be answered. Only questions
answered by formal written Addenda will be binding. Oral and other interpretations or clarifications will
be without effect. Bidders or the Contractor shall promptly notify the State Purchasing Procurement
Manager for this ITB (Listed Above) of any ambiguity, inconsistency, or error which they may perceive
upon examination of the Bidding Documents or of the site and local conditions.

Note: Because this project is one hundred percent (100%) federally funded, none of the
Resident Preferences will be accepted or applied.

V. New Mexico Employees Health Insurance

A. If Bidder has, or grows to, six (6) or more employees who work, or who are expected
to work, an average of at least twenty (20) hours per week over a six (6) month period
during the term of any Agreement which may result from this ITB, Bidder agrees, by
submitting a bid, to have in place, and agree to maintain for the Agreement’s term,
health insurance for those employees and offer that health insurance to those
employees if the expected annual value in the aggregate of any and all contracts
between Bidder and the state exceed two hundred fifty thousand dollars ($250,000).

B. Bidder agrees to maintain a record of the number of employees who have:

1)  Accepted health insurance;

2)  Declined health insurance due to other health insurance coverage already in
place; or

3)  Declined health insurance for other reasons.

These records are subject to review and audit by a representative of the state.

EMNRD-MMD-2023-02 10 04/02/2025
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C. Bidder agrees to advise all employees of the availability of state publicly-financed health care
coverage programs.

VI1I. Use of Brand Name Specifications

Use of any brand name or brand name equivalent, herein is for the purpose of describing
the standard of quality, performance and characteristics desired and is not intended to limit
or restrict competition.
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00125 — BID ASSURANCES

In addition to the requirements above, the Bidder must make, include, and agree to the following
assurances as a part of the responsive bid submitted in response to this Invitation for Bids (ITB)

I.  General

This ITB does not commit EMNRD to pay any costs incurred by any Bidder in the submission of a
responsive bid, in making necessary studies and designs for the responsive bid, or in procuring or
contracting for services or supplies for the preparation of the responsive bid. Issuance of this ITB does not
constitute an award commitment by EMNRD. An ITB may be canceled and any or all bids may be
rejected in whole or in part, when it is in the best interest of the State of New Mexico. EMNRD may
waive, in its sole discretion, technical irregularities that do not affect the contractual conditions, delivery,
price, quality, or quantity of the construction, services, or items of tangible personal property that are bid.
EMNRD specifically reserves the right to reject responsible, qualified bids from which EMNRD is not
able to determine the true amount of the bid, and bids that exceed EMNRD’s budgeted or available funds
for the project. Final approval for funding is contingent upon approval from the Department of the
Interior: Office of Surface Mining Reclamation and Enforcement - Denver Regional Office.

II. Confidentiality

It is further understood that all bids shall become a part of the official file on this matter without
obligation of EMNRD and shall be made available for public inspection, unless the Bidder specifies in
writing that specific portions of the bid are confidential and are to be held confidential by EMNRD in
accordance with NMSA 1978, § 71-2-8. All matter intended to be confidential shall be submitted in a
sealed envelope marked “confidential” and each page of the material shall also be marked clearly with the
word “confidential”. EMNRD reserves the right to review information submitted as to confidentiality. For
this purpose, confidential information includes, but is not limited to, matter that relates to trade secrets or
which is privileged commercial or financial information that affects the competitive rights of the person,
firm, or corporation that submits it.

[I. Inspection

To assure EMNRD that the Bidder is meeting the mandatory requirements of the ITB, upon notice,
EMNRD shall be allowed to inspect the Bidder’s equipment and facilities.

IV. Samples

Bid samples or descriptive literature should not be submitted unless expressly requested.

Regardless of any attempt by a Bidder to condition the bid, unsolicited bid samples or descriptive
literature, which are submitted at the Bidder’s risk, will not be examined or tested, and will not be deemed
to vary any of the provisions of this ITB.

V. Cancellation

EMNRD-MMD-2023-02 12 04/02/2025
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Failure by the successful Bidder to return the signed contract with acceptable contract bond and insurance
within ten (10) business days after receipt via certified mail of the Notice of Award shall be just cause for
the cancellation of the award and the forfeiture of the proposal guaranty which shall become the property
of EMNRD, not as a penalty, but in liquidation of damages sustained.

EMNRD-MMD-2023-02 13 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

00130 - MANDATORY PRE-BID CONFERENCE

Prospective Bidders are required to attend the pre-bid conference, to inspect some of the site features
where the work is to be conducted and to familiarize themselves with the existing conditions that may
affect the performance of the contract work. Subcontractors and suppliers are not required to attend the
pre-bid conference; however, failure to inspect the site will not relieve subcontractors and suppliers from
the responsibility of properly estimating the difficulty and cost of performing their portion of the work.

The mandatory in-person pre-bid meeting will be held to explain the work requirements. See the Invitation
to Bid for date, location, and time. AML representatives will present the worksite conditions and the scope
of work during the meeting. Potential Offerors must submit questions in writing to be considered binding
to James Ortega at james.ortega@gsd.nm.gov. See the Invitation to Bid for date, location, and time.

Those attending are advised to be prompt.

NOTE: NOTHING STATED AT THE PRE-BID CONFERENCE SHALL CHANGE THIS INVITATION
FOR BIDS UNLESS SUCH CHANGE IS MADE BY WRITTEN AMENDMENT.
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ATTACHMENT CHECKLIST

The following forms and attachments shall be submitted with your bid:

Bidder Information

Schedule of Values

Bid Security Bond Form with Agent's Affidavit

Subcontractor & Department of Workforce Solutions, Industrial & Labor
Division Listing Requirements

List of Subcontractors

DOI OSMRE Certification Regarding Debarment, Suspension and Other
Responsibility Matters, Drug-Free Workplace Requirements and Lobbying
G. DOI OSMRE Applicant/Violator System Information Form

H. Active SAM.gov Profile Page Showing SAM.gov Entity Results Sheet

Saowp

mm

The following forms and attachments are due at the time of the award:

L. Certificate of Insurance with Agency named as additional insured (all
subcontractors also insured)
J. Performance Bond and Labor & Material Payment Bond

The following forms shall be submitted after the award has been made:

K. Application for Payment (submit when invoicing)

EMNRD-MMD-2023-02 15 04/02/2025
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00300 — BID FORMS

BIDDER’S Name & Address: ITB NO.: 50-52100-25-06151

PROJECT NAME: Madrid Stormwater and
Erosion Control Project

Telephone: AGENCY PROJECT NO.: EMNRD-MMD-
Fax: 2025-02

Federal Tax ID#:

New Mexico Tax ID (CRS)#: LOCATION: Madrid, New Mexico

Email Address:

This Bid is submitted to: On behalf of the Owner:

GSD / State Purchasing Division Abandoned Mine Land Program

Mining and Minerals Division
State of New Mexico, Energy, Minerals
and Natural Resources Department

1. The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement with the Owner
in the form included in the Bidding Documents to perform and furnish all Work as specified or indicated in the
Bidding Documents for the Contract Price and within the Contract Time indicated in this Bid and in accordance
with the other terms and conditions of the Contract Documents.

2. The Bidder accepts all of the terms and conditions of the Invitation for Bid and Instructions to Bidders, including
without limitation those dealing with the disposition of bid security and other Bidding Documents. This Bidder
agrees their bid submission will remain valid for 120 days after the day of Bid opening. The Bidder shall sign
and submit the Agreement between Owner and Contractor (hereinafter called Agreement) with the Bonds and
other documents required by the Bidding Requirements within fifteen (15) calendar days after the date of the
Owner's Notice to Award.

3. Insubmitting this Bid, the Bidder represents, as more fully set forth in the Agreement, that:

A. The Bidder has examined copies of all the Bidding Documents and of the following Amendments and
Question/Answer (Q & A) documents (receipt of all of which is hereby acknowledged):

Date: Yes: No:

Amendment No.: 7
AmendmentNo.:  Date: Yes: : No:
AmendmentNo.:  Date: Yes: : No:
Q & A No.: ~ Date: Yes: : No:
Q & A No.: ~ Date: Yes: : No:

EMNRD-MMD-2023-02 16 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

Current Amendments and Q & A documents can be located on the New Mexico State Purchasing Website
below:
http://www.generalservices.state.nm.us/statepurchasing/ITBs RFPs and Bid Tabulation.aspx

B.

The Bidder has familiarized himself with the nature and extent of the Bidding Documents, Work, site,
locality, and all local conditions, laws, and regulations that in any manner may affect cost, progress,
performance, or furnishing of the Work.

The Bidder has carefully studied all reports and drawings of subsurface conditions which are identified in the
Information Available to Bidders and accepts the determination set forth in the Information Available to
Bidders of the extent of the technical data contained in such reports and drawings upon which the Bidder is
entitled to rely.

The Bidder has correlated the results of all such observations, examinations, investigations, explorations,
tests, reports, and studies with the terms and conditions of the Bidding Documents.

The Bidder has given the Architect/Engineer written notice of all conflicts, errors, and discrepancies that he
has discovered in the Bidding Documents, and the written resolution thereof by the Architect/Engineer is
acceptable to the Bidder.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm, or corporation
and is not submitted in conformity with any agreement or rules of any group, association, organization, or
corporation; the Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid; the Bidder has not solicited or induced any person, firm, or corporation to refrain from bidding;
and the Bidder has not sought by collusion to obtain for himself any advantage over any other Bidder or over
the Owner.

The Bidder acknowledges that he has attended any mandatory pre-bid conference scheduled by the Owner
and/or the Architect/Engineer pertaining to this project.

The Bidder agrees to show clearly on the envelope in which the Bid is submitted the Project Name and
Number, as well as State Purchasing's Invitation to Bid Number.

The Bidder will complete the Work for the following price(s) (do not include any gross receipts tax in the
price(s)):

The Bidder acknowledges this project is fully federally funded and therefore is subject to the Owners
available federal funding.

Instructions:

For lump sum Bid Items, only enter bid in right column, “Bid Amount”; otherwise, provide both a Unit
Price and Bid Amount (Unit Price X Quantity). Descriptions of lump sum Bid Items are given in
Appendix B Administrative Specifications, Section 010110 Summary of Work, Subsection 01028 Prices.
In case of discrepancy, the amount shown in words shall govern. Bidder must bid on all Bid Lots and
all Bid Items, failure to do so will result in rejection of the bid. All entries shall be either typed or
entered in block print. The provided quantities are of materials and work required to complete the project
are approximations only and are given as a basis for calculation upon which the contract award will be
determined. All provided costs shall exclude applicable state gross receipts tax or applicable local option

tax.
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Bid Lot 1: Cave Road, Madrid Arrovo, and Ball Park Project Areas

BID MATERIAL / WORK QUANTITY UNITS UNIT PRICE | BID AMOUNT
ITEM DESCRIPTION (US Dollars)
1 Construction Mobilization 1.0 LS
(Mob/Demob not to exceed 10% of
the total base bid, excluding tax)
2 Traffic Control Plan & Implementation 1.0 LS
3 Construction Staking 1.0 LS
4 Clearing and Grubbing 15851.0 SY
5 Unclassified Excavation 37635.0 cY
6 Subgrade Preparation 5819.0 SY
7 Blading and Shaping 23152.0 SY
8 Major Structure Excavation and 1.0 LS
Subgrade Preparation (Abutments)
9 Base Course including gravel 2054.0 CcY
surfacing
10 Filter Aggregate (1"-4”) 221.0 CcY
11 NM-14 Paving, 4.5” 69.0 SY
12 Concrete Pavement, 6" 420.0 SY
13 Precast Concrete Box Culvert (NM-14 10.0 cY
Crossing)
14 Removal of Structures and 1.0 LS
Obstructions
15 Removal of Surfacing 69.0 SY
16 Structural Concrete, Class AA 340.0 CcY
17 Reinforced Concrete for Minor 46.0 CcY
Structures
18 Class AA Concrete Grout for Arroyo
Structures 154.0 CcYy
19| pedestrian Bridge 1.0 LS
20| steel Pipe Railing 280.0 LF
21 24" Culvert Pipe 60.0 LF
22 24" Culvert Pipe End Section 2.0 EA
23 Riprap Class B 1222.0 CcY
24 Riprap Class C 610.0 CcY
25 Clean Water Act Compliance 1.0 LS
2% Standard Gate 1.0 EA
27| Fire Hydrant 4.00 EA
28 Waterline Construction (3" to 8") 1,115.00 LF
29| Gate Valve, 8" 1.00 EA
30| Gate Valve, 3" 1.00 EA
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31 Landscape Boulder Arroyo Structures

(3'to 4" 1,616.00 EA
32| Boulder Walls 1,370.00 LF
33 Boulder Channels 2.00 LS
3 | Bollards 10.0 EA
35 Panel Signs 1.0 LS
36 Construction Fencing 1.0 LS
87 Drop Inlet 4'x4' (TY. Ill) H=4"-0" 2.0 EA
38 Drop Inlet Protection 4'x4’ 2.0 EA
39 Single Face W-Beam Guardrail 290.0 LF
40 Adjust Valve Box to Grade 6.0 EA

SUBTOTAL BID LOT 1! (sum of Bid Amounts for Bid Items 1 through 40, Cave Road, Madrid Arroyo, Ball

Park Project Areas)

Dollars
(Written Dollars and Cents)
($ )

Amounts above shall be shown in both words and figures. In case of discrepancy, the amount shown in words
shall govern.

! The total bid amount shall exclude the applicable state gross receipts tax or applicable local option tax.

EMNRD-MMD-2023-02 19 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

Bid Lot 1 (Additive Alternate 1): Bridge Street Project Area

BID MATERIAL / WORK BID AMOUNT
ITEM DESCRIPTION QUANTITY | UNITS | UNIT PRICE (US Dollars)
41 Construction Staking 1.0 LS
42 Unclassified Excavation 277.0 cY
43 Base Course including gravel
surfacing 375 CYy
44 24" Culvert Pipe 125.0 LF
45 Removal of Structures and

Obstructions 25.0 LF
46 Class B Riprap 8.5 cY
47 Silt Fence 100.0 LF
48 Drop Inlet 4'x4' (TY. Ill) H=4'-0" 1.0 EA
49 Drop Inlet Protection, 4'x4’ 1.0 EA
50 Concrete Valley Gutter, 6" x 48" 243.0 LF

SUBTOTAL BID LOT 1 ADDITIVE 12 (sum of Bid Amounts for Bid Items 1 through 10, Bridge Street
Project Area)

Dollars

(Written Dollars and Cents)

($ )
Amounts above shall be shown in both words and figures. In case of discrepancy, the amount shown in words
shall govern.

2 The total bid amount shall exclude the applicable state gross receipts tax or applicable local option tax.
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Bid Lot 2: Revegetation and Irrigation Plan Implementation

BID
ITEM

MATERIAL/WORK
DESCRIPTION

QUANTITY

UNITS

UNIT
PRICE

BID AMOUNT (US
Dollars)

51

Construction Mobilization
(Mob/Demob not to exceed 10% of
the total base bid, excluding tax)

1.0

LS

52

Solar powered water pumping
system, RPS 400V or approved
equal. Furnish/install/test/certify.
Complete in place

1.0

LS

53

Irrigation water system components,
including a 1,500 gallon water tank,
steel pipe wet well, an irrigation
controller, a waterproof electrical
panel box on a pedestal, electrically
operated valves for each irrigation
zone, valve box, etc. Furnish, install,
test and certify. CIP

1.0

LS

54

Irrigation system equipment yard. Site
prep & grading, security fencing with
12 ft gate, base course gravel
surfacing of vehicle access areas.
CIP

1.0

LS

55

Primary irrigation system water lines,
for three zones. 3/4” PVC piping,
incl. trench & backfill, marker tape
and Carsonite surface markers.

2300.0

LF

56

Secondary irrigation system water
lines, from the primary pipe system to
the individual bubbler heads, flexible
tubing with shallow bury, supplying 47
locations.

1.0

LS

57

Seed Mix A & F (hydroseed &
fertilizer application)

6.8

AC

58

Seed Mix B (hydroseed & fertilizer
application)

1.2

AC

59

Seed Mix C (hydroseed & fertilizer
application)

0.4

AC

60

Seed Mix D (hydroseed & fertilizer
application)

2.2

AC

61

Seed Mix E (hydroseed & fertilizer
application)

0.2

AC

62

Compost mulch (134/cubic yards per
acre)

1340.0

CY

63

Hydromulch with Tackifier (Bonded
Fiber Mix) (materials), 2,000 pounds
per acre

10.0

AC

64

Straw wattles, install on exposed soil
slopes prior to seeding & mulching

4100.0

LF

65

Live Plantings, 10-gallon shrubs and
trees (materials and planting)

47.0

EA
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66 Live plantings, grass plugs (materials
and planting) 400.0 EA
Live plantings, Apache plume and
67 | Chamisa seedlings (materials and
planting) 200.0 EA
68 Water tank refilling, 1500 gallons per
trip 12.0 EA
Assumptions

A -5.83 acres, B-1.12 acres, C - 0.32 acres. Total = 7.27 acres
Need to separate cost for materials (pound-based cost) and application (acre-based cost).
Refilling of the tank (1,500-gallon tank; six watering sessions of 500 gallons each)

SUBTOTAL BID LOT 2° (sum of Bid Amounts for Bid Items 1 through 15, Madrid Arroyo Revegetation
Plan Implementation)

Dollars

(Written Dollars and Cents)

($ )
Amounts above shall be shown in both words and figures. In case of discrepancy, the amount shown in words
shall govern.

TOTAL BASE BID* (sum of Bid Lots 1, Bid Lots 2, Additive Alternate 1 Amounts)

4.

Dollars

(Written Dollars and Cents)

($ )
Amounts above shall be shown in both words and figures. In case of discrepancy, the amount shown in words shall
govern.)

The Bidder agrees that:

A. The Work to be performed under this Contract shall be commenced not later than ten (10) consecutive
calendar days after the date of written Notice to Proceed, and that Substantial Completion shall be
achieved not later than 270 calendar days after the date of written Notice to Proceed, except as hereafter
extended by valid written Change Order by the Owner.

B. Should the Contractor neglect, refuse, or otherwise fail to complete the Work within the time specified,
the Contractor agrees to pay to the Owner in partial consideration for the award of this Contract the
amount of (XXXXXX — SPELL OUT) dollars ($XXX.XX) per consecutive calendar day, not as a
penalty, but as liquidated damages for such breach of the Contract.

C. The above prices shall include all labor, materials, removal, overhead, profit, insurance, taxes (not
including gross receipts tax), etc., to cover the finished work of the several kinds called for. Changes
shall be processed in accordance with the Contract Documents.

D. It is understood that the Owner reserves the right to reject any or all Bids and to waive any technical
irregularities in the bidding.

3 The total bid amount shall exclude the applicable state gross receipts tax or applicable local option tax.
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BIDDER MUST FILL IN THE FOLLOWING (if none, write none)

CID NM License Number:

Classification:

Resident Contractor's Preference Number:

Public Works Registration Number:

Pursuant to: 13-4-13.1. Public works contracts; registration of contractors and subcontractors.

Submitting a bid valued at more than $60,000 for any portion of a public works project greater than $60,000
that is subject to the New Mexico Public Works Act is required to be registered with the Labor and
Industrial Division of the Department of Workforce Solutions prior to submitting a bid. The Energy,
Minerals, and Natural Resources Department may reject any and all bids that, fail to provide a Public
Works Registration number for the prime contractor and all other listed contractors or subcontractors. All
licenses and certifications MUST be Active by the time bids are due.

5. The terms used in this Bid and the Bidding and Contract Documents which are defined in the Conditions of
the Construction Contract (General, Supplementary, and Other Conditions), included as part of the Bidding
Documents, have the meanings assigned to them in those Conditions.

6. If the Bidder is;

A. An INDIVIDUAL:

By

(Individual's Signature)
doing business as

Business address

Telephone: ( )
FAX: ( )

(SEAL)

EMNRD-MMD-2023-02 23 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

B. A PARTNERSHIP:

By

(Firm Name)

(General Partner's Signature)

Business address

Telephone: ( ) FAX:( )

(SEAL)

C. A CORPORATION:

Corporation Name:

State of Incorporation:

By: Title:
(Name of Person Authorized to Sign)

If a New Mexico Corporation:
NM Certificate of Incorporation Number

If a Foreign Corporation:
NM Certificate of Incorporation Number

Attest Secretary:

Business address:

Telephone: ( ) Fax: ( )

EMNRD-MMD-2023-02 24 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

D. A JOINT VENTURE:

By:
(Name)
Address:
Telephone: ( ) Fax: ( )
By:
(Name)
Address:
Telephone: ( ) Fax: ( )

Each Joint Venturer must sign. The manner of signing for each individual, partnership, and corporation that is a party
to the joint venture should be in the manner indicated in the appropriate category.

END OF BID FORM
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Basis of Award:

All Bidders are required to enter Bid amounts for each Bid Lot and the Total Base Bid items listed above to be
considered responsive. This Contract will be awarded on the basis of the lowest responsive Total Base Bid received
from a responsive Bidder. Depending on available funding, if the lowest acceptable Total Base Bid exceeds
available funds, the Owner retains the right to reject all Bids or negotiate a change of scope with the lowest
responsive Bidder. The Owner may Award at a minimum Bid Lot 1 and Bid Lot 2; however, Bid Lot 1 Alternate 1
is subject to available federal funding. If a change of scope is negotiated and effected, it will be in the form of a
formal Change Order to the Contract. If these conditions are not satisfied, the Owner is required to reject all Bids
and re-bid the project to comply with State procurement requirements.
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00400 - SUPPLEMENTS TO BID FORMS

00410 - Bid Security Form
Bond No.

KNOW ALL MEN BY THESE PRESENTS, that we _

(Insert full name and address or legal title of Contractor)

as Principal, hereinafter called the Principal, and

(Insert full name and address or legal title of Surety)

a corporation duly organized under the laws of the State of New Mexico as Surety, hereinafter called the Surety,
are held and firmly bound unto the Energy, Minerals and Natural Resources Department, 1220 South St. Francis
Drive, Santa Fe, New Mexico 87505, as Obligee, hereinafter called the Obligee, in the sum of __ Dollars ($), for
the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our
heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has submitted a bid for the Project.

NOW, THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a
Contract with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be
specified in the bidding or Contract Documents with good and sufficient surety for the faithful performance of
such Contract and for the prompt payment of labor and material furnished in the prosecution thereof, or in the
event of the failure of the Principal to enter such Contract or give such bond or bonds, if the Principal shall pay to
the Obligee the difference not to exceed the penalty hereof between the amount specified in said bid and such
larger amount for which the Obligee may in good faith contract with another party to perform the Work covered by
said bid, then this obligation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of , 20
WITNESS PRINCIPAL (Seal)
TITLE
WITNESS SURETY (Seal)
TITLE
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LIST OF SUBCONTRACTORS AND EQUIPMENT
To be filled out by the Bidder and returned with the responsive Bid.

BIDDER:

00430 - SUBCONTRACTORS LIST

Any person submitting a bid shall in this bid set forth the name and location of the place of business of
each subcontractor under subcontract to the Contractor who will perform work or labor or render service
to the Contractor in or about the construction of the public works construction project and whose total
contract will be in excess of five thousand dollars ($5,000.00) and the nature of the work which will be
done by each subcontractor under the New Mexico Subcontractors Fair Practices Act, NMSA 1978, § 13-
4-34. The Contractor shall list only one subcontractor for each category as defined by the Contractor in
this bid. Do not leave blanks. If no subcontractors, indicate such. The statute does not require listings of
second tier subcontractors, material suppliers, and subcontractors whose contracts are less than five
thousand dollars ($5,000.00).

1. Work:

Public Works Number:

Firm Represented:

Mailing Address:
City: State: Zip Code:

Phone No.: ( ) License No.:

2. Work:

Public Works Number:

Firm Represented:

Mailing Address:
City: State: Zip Code:
Phone No.: ( ) License No.:
3. Work:
Public Works Number:

Firm Represented:

Mailing Address:
City: State: Zip Code:
Phone No.: ( ) License No.:
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4., Work:

Public Works Number:

Firm Represented:

Mailing Address:

City: State: Zip Code:
Phone No.: ( ) License No.:

5. Work:

Public Works Number:

Firm Represented:

Mailing Address:

City: State: Zip Code:
Phone No.: ( ) License No.:

6. Work:

Public Works Number:

Firm Represented:

Mailing Address:

City: State: Zip Code:
Phone No.: ( ) License No.:
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00500 - SAMPLE AGREEMENT FORMS

SHARE Contract No. 26-52100-24-XXXX
EMNRD Contract No. 26-521-0600-XXXX

STATE OF NEW MEXICO
ENERGY, MINERALS AND NATURAL RESOURCES DEPARTMENT

CONSTRUCTION SERVICES CONTRACT

THIS AGREEMENT is made and entered into by and between the State of New Mexico Energy,
Minerals and Natural Resources Department (EMNRD), and xxx (Contractor).

EMNRD’s Director and staff of the Mining and Minerals Division (MMD) shall supervise and coordinate
the work under this Construction Services Contract (Agreement).

IT IS MUTUALLY AGREED BETWEEN THE PARTIES:

L

II.

Scope of Work

A.

The Contractor shall perform the work described in the Specifications for the Madrid
Stormwater and Erosion Control Project in Santa Fe County, New Mexico in the Project
Manual which is part of Invitation to Bid (ITB) No. xxx. The ITB was solicited by the
General Services Department, State Purchasing Division ITB No. xxx. The Project Manual,
Specifications, ITB, and Contractor’s completed Bid Response (dated: XXXXX) are all
incorporated into and made a part of this Agreement by reference. EMNRD shall have the
sole authority to approve any changes to the Scope of Work and the Specifications and to
approve the Contractor’s final work product.

Within thirty (30) calendar days of receiving the written Notice to Proceed (NTP) via
certified mail, the Contractor shall mobilize to the site and commence work. Prior to
commencement of work, the Contractor shall obtain all necessary permits required for this
work.

BEFORE ANY WORK IS INITIATED, the Contractor shall give notice to all utility
companies that provide service to the contract site and inform the utility companies of the
work to be performed. In the event that work performed in connection with this Agreement
may disturb utilities, Contractor shall coordinate with utility companies to ensure that
locations of overhead or buried utilities and appurtenances are marked. Prior to work taking
place, Contractor shall provide advance notice to consumers who may be affected by
service disruption.

Compensation

A.

EMNRD shall pay the Contractor in current funds for the performance of the Work,
subject to additions and deductions by Change Order as provided in the Contract
Documents, the Contract Sum of ($x,xxx,xxX.xX), including New Mexico Gross Receipts
Taxes, if applicable.
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The Contract Sum is determined as follows:

Total Base Bid $
Gross Receipts Tax @ % $
Total Contract Sum $

If the state gross receipts tax or local option tax increases the Contractor must submit a request for
a change order in order to increase the state gross receipts tax or local option tax on this
Agreement (1.4.1.24 NMAC).

Agreements solicited by competitive sealed bids shall require that the bid amount exclude the
applicable state gross tax or local option tax but that EMNRD shall be required to pay the tax
including any increase in the tax becoming effective after this Agreement is entered into. The tax
shall be shown as a separate amount on each billing or requires for payment made under this
Agreement.

A.

Subject to subparagraph I1.A. above, and based on Applications for Payment (invoice), a
copy of which is included herein at Section 00900 of the Project Manual, submitted to the
EMNRD Project Manager by the Contractor and Certificates for Payment issued by the
EMNRD Project Manager, EMNRD shall make progress payments on account of the
Contract Sum, to the Contractor as provided in the Contract Documents for the period
ending the last day of the month as follows: no later than twenty-one (21) days following
receipt by EMNRD of'the undisputed Application for Payment, one hundred percent
(100%) of the portion of the Contract Sum properly allocable to labor, materials, and
equipment incorporated in the Work, and one hundred percent (100%) of the portion of the
Contract Sum properly allocable to materials and equipment suitably stored at the site or
some other location agreed upon in writing for the period covered by the Application for
Payment, less the aggregate of previous payments made by EMNRD; and upon Substantial
Completion of the entire Work, a sum sufficient to increase the total payments to one
hundred percent (100%) of the Contract Sum, less such amounts as the EMNRD Project
Manager shall determine for all incomplete Work and unsettled claims as provided in the
Contract Documents, which shall be paid in accordance with this Compensation Section.

Prompt Payment Act Compliance: Contractor shall comply with the Prompt Payment Act,
NMSA 1978, § 57-28-5(C), in making prompt payments to its subcontractors and suppliers
for amounts owed for work performed relating to this Agreement within seven days of
receipt of payment from EMNRD.

Final Payment: Final payment constituting the entire undisputed and unpaid balance of the
Contract Sum shall be paid by EMNRD to the Contractor within ten (10) days after the
EMNRD Project Manager completes a final inspection and the EMNRD Project Manager
notifies the Design Engineer that all incomplete and unacceptable work that was noted during the
Final Inspection has been corrected.
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III.

IV.

Term and Liquidated Damage for Inconvenience and Increased Administrative Cost

The Work to be performed under this Agreement shall commence no later than thirty
(30) consecutive calendar days after the date of written “Notice to Proceed.” Project
completion (see Section 00100 of the Project Manual) shall be no later than two
hundred forty (200) days, including all Sundays, holidays, and non-workdays, after
the Contractor receives a written Notice to Proceed, except as hereafter extended by
EMNRD by valid written Change Order.

The parties agree that time for the performance of this Agreement is of the essence.
Should the Contractor fail to perform the entire project within the Contract Time for

project completion, the Contractor agrees to the charge of three hundred dollars
($300) per calendar day of liquidated damages representing inconvenience and
increased administrative cost. Such damages shall begin to accrue on the calendar
day following the last day for performance of work under this Agreement. The
Contract stipulates that EMNRD may withhold additional payments under this
Agreement or attach the performance bond to cover the liquidated damages set forth
above or to cover the cost of any duplicative work that is made necessary by
Contractor’s failure to perform as required by this Agreement. Liquidated damages
shall continue until written notice of satisfactory completion is forwarded by the
Project Manager to the Design Engineer. This provision is limited to damages for
inconvenience and increased administrative cost and shall not otherwise affect
EMNRD’s right to seek other remedies including other damages, at law or in equity.

Termination

A. For Reasons Beyond Contractor’s Control

1.

EMNRD may, by written order, terminate this Agreement or any portion thereof after
determining that, for reasons beyond Contractor’s control, the Contractor is prevented
from proceeding with or completing the work as originally contracted for, and that
termination would therefore be in the public interest. Such reasons for termination may
include, but need not be limited to, executive orders of the President relating to
prosecution of war or national defense, acts of God, labor strikes, a national
emergency which creates a serious shortage of materials, orders from duly constituted
authorities relating to energy conservation, and restraining orders or injunctions
obtained by third-party citizen action resulting from national, state or local
environmental protection laws or where the issuance of such order or injunction is
primarily caused by acts or omissions of persons or agencies other than the Contractor.

If EMNRD orders termination of this Agreement effective on a certain date, payment
shall be made for the actual number of units or items of work completed at the

contract unit price, or as mutually agreed for items of work partially completed.

Acceptable materials Contractor obtains for the work, but which have not been
incorporated therein, may, at EMNRD’s option, be purchased from the Contractor at
actual cost, delivered to a prescribed location, or otherwise disposed of as mutually
agreed.
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5. After receipt of EMNRD’s notice of termination issued pursuant to this Section IV.A.,
the Contractor may submit a claim for costs not covered above or elsewhere in the
Specifications. Such claim may include such cost items as reasonable idle equipment
time, mobilization efforts, overhead expenses attributable to the project terminated,
legal and accounting charges involved solely in preparing the claim for costs,
subcontractor costs not otherwise paid for, actual idle labor costs if work is stopped in
advance of termination date, and guaranteed payments for private land usage as part of
the original contract. In no event, however, shall loss of anticipated profits be
considered as part of any settlement.

6. The Contractor agrees to make all cost records available upon EMNRD’s request.

7. Termination of a contract or portion thereof shall not relieve the Contractor of any
contractual responsibilities for the work completed, nor shall it relieve the surety of its
obligation for and concerning any just claim arising out of the work performed.

B. For Reasons Within Contractor’s Control:

1. Ifthe Contractor:

a. fails to begin the work under this Agreement within the time specified in the
Notice to Proceed;

b. fails to perform the work with sufficient skilled workers and equipment or with
sufficient proper materials to assure the prompt completion of said work;

c. fails to comply with laws, ordinances, rules, regulations or orders of public
authority having jurisdiction;

d. performs the work unsuitably or neglects or refuses to remove materials or to
perform anew such work as may be rejected as unacceptable and unsuitable;

e. discontinues the prosecution of the work, without EMNRD’s prior written
approval;

f.  fails to resume work which has been discontinued without EMNRD’s prior written
approval within a reasonable time after notice to do so;

g.  becomes insolvent or files for bankruptcy or is placed into bankruptcy by
creditors, or commits any acts of bankruptcy or insolvency;

h. allows a final judgment, in a suit filed in connection with this Agreement, to stand
against the Contractor unsatisfied for a period of 30 business days;

i.  makes an assignment, in connection with this Agreement, for the benefit of
creditors;

j.  fails to carry on the work in an acceptable manner; or

k. otherwise has committed a material breach of this Agreement.

If EMNRD wishes to terminate this Agreement for any of the above reasons, EMNRD shall
give notice in writing to Contractor and the surety of the occurrence(s) upon which EMNRD
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VL

VIIL.

VIIL

bases the termination, and the corrective measures to be taken (Default Notice), if any. Failure
of EMNRD to provide a default notice or terminate this Agreement shall not operate as a waiver
by EMNRD either at the time of such failure or in the future.

If the Contractor or surety, within a period of ten (10) business days after such notice, does not
proceed in accordance therewith, then EMNRD shall have full power and authority without
violating this Agreement to take possession of the premises and of all materials thereon and
finish the work by whatever method it may deem expedient. In such case, the Contractor shall
not be entitled to receive any further payment for the work that Contractor performed after the
date of the Default Notice until the work is finished. EMNRD shall also have all remedies
available to it at law and in equity.

Status of the Contractor

The Contractor and its agents and employees are independent Contractors performing
construction services for EMNRD and are not employees of the State of New Mexico. The
Contractor and its agents and employees shall not accrue leave, retirement, insurance, bonding,
use of state vehicles, or any other benefits afforded to employees of the State of New Mexico as
a result of this Agreement.

Assignment

The Contractor shall not assign or transfer any interest in this Agreement or assign any claims

for money due or to become due under this Agreement without the prior written approval of
EMNRD.

Subcontracting

The Contractor shall comply fully with the provisions of the New Mexico Subcontractors Fair
Practices Act, NMSA 1978, § 13-4-31 through 13-4-42. The Contractor shall not subcontract
any portion of the services to be performed under this Agreement or obligate itself in any
manner to any third party, with respect to any rights or responsibilities under this Agreement,
without the prior written approval of EMNRD.

Records and Audit

The Contractor shall maintain detailed time and expenditure records that show the date, time,
nature and cost of services rendered under this Agreement and retain them for six years from
the date of final payment under this Agreement. These records shall be maintained and available
within the State of New Mexico if the Contractor has an office within the state; otherwise,
Contractor shall make such records available to EMNRD within New Mexico within five
business days upon EMNRD’s request. The records shall be subject to inspection by EMNRD,
DFA, the State Auditor and the U.S. Department of the Interior (DOI). Contractor further agrees
to include in all subcontracts hereunder the same right of inspection and audit against all
subcontractors. EMNRD shall have the right to audit billings both before and after payment.
Payment under this Agreement shall not foreclose EMNRD’s right to recover excessive or
illegal payments. The periods of inspection and audit may be extended for records, which relate
to litigation or settlement of claims arising out of performance of this Agreement and costs and
expenses of this Agreement for which exception is under consideration by DOI or any
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IX.

XI.

XIL

XIII.

XIV.

XV.

authorized representative and shall continue until all potential litigation, appeals, claims or
exceptions have expired or been resolved.

Appropriations

The terms of this Agreement are contingent upon sufficient appropriations and authorization
being made by the Legislature of New Mexico, the federal Congress, and DOI for the
performance of this Agreement. If sufficient appropriations and authorization are not made, this
Agreement shall terminate upon written notice being given by EMNRD to the Contractor.
EMNRD’s decision as to whether sufficient appropriations are available shall be accepted by
the Contractor and shall be final.

Release

The Contractor, upon final payment of the amount due under this Agreement, releases EMNRD,
its officers and employees, and the State of New Mexico from all liabilities, claims, and
obligations whatsoever arising from or under this Agreement. This release is self-executing
upon such final payment. The Contractor agrees not to purport to bind the State of New Mexico
to any obligation unless the Contractor has express written authority to do so, and then only
within the strict limits of that authority.

Confidentiality

Any confidential information provided to or developed by the Contractor in the performance of
this Agreement shall be kept confidential and shall not be made available to any individual or
organization by the Contractor without the prior written approval of EMNRD.

Amendment or Change Order

This Agreement shall not be altered, changed, or amended except by instrument in writing
executed by the parties hereto.

Scope of Agreement

This Agreement incorporates all the agreements, covenants, and understandings between the
parties hereto concerning the subject matter hereof, and all such agreements, covenants, and
understandings have been merged into this written Agreement. No prior agreements or
understandings, verbal or otherwise, of the parties or their agents shall be valid or enforceable
unless expressly incorporated into this Agreement.

Civil and Criminal Liability Notice

The Procurement Code, NMSA 1978, §§ 13-1-28 through 13-1-199, imposes civil and
misdemeanor criminal penalties for its violation. In addition, the New Mexico criminal statutes
impose felony penalties for bribes, gratuities, and kickbacks.

Equal Opportunity Compliance

Contractor agrees to abide by all federal and state laws and rules and regulations, and executive
orders of the Governor of the State of New Mexico, pertaining to equal employment
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XVI

opportunity. In accordance with all such laws of the State of New Mexico, Contractor assures
that no person in the United States shall, on the grounds of race, religion, color, national origin,
ancestry, sex, age, physical or mental handicap, or serious medical condition, spousal
affiliation, sexual orientation or gender identity, be excluded from employment with or
participation in, be denied the benefits of, or be otherwise subjected to discrimination under any
program or activity performed under this Agreement. If Contractor is found not to be in
compliance with these requirements during the life of this Agreement, Contractor agrees to take
appropriate steps to correct these deficiencies.

Applicable Law

This Agreement shall be governed by the laws of the State of New Mexico, without giving
effect to its choice of law provisions. In any lawsuit filed that relates to or arises from this
Agreement or any obligations hereunder, venue shall be only in the New Mexico State District
Court in Santa Fe, New Mexico. By executing this Agreement, Contractor agrees and consents
to the personal jurisdiction of the State Court of New Mexico over any and all lawsuits relating
to or arising from this Agreement or any obligation hereunder.

XVII. Waiver

No waiver of any of the terms or conditions of this Agreement shall be valid or binding
unless the waiver request is submitted in writing by the party making the request and then
approved and signed by the party granting the waiver.

XVIII. Notices

A. Unless EMNRD specifies otherwise in a writing that is delivered pursuant to this
Paragraph, notices and all other matters concerning the work to be performed hereunder
shall be addressed to EMNRD as follows:

Meghan McDonald, Mining and Minerals Division
Energy, Minerals and Natural Resources Department
8801 Horizon Blvd. NE, Suite 260

Albuquerque, NM 87113

505-629-9872

B.  Unless the Contractor shall specify otherwise in a writing that is delivered pursuant to this
Paragraph, notices and all other matters concerning the work to be performed hereunder
shall be addressed to the Contractor as follows:

NAME OF CONTRACTOR ADDRESS
ADDITIONAL ADDRESS CITY, ST, ZIP
(XXX) XXX-XXXX

C. Any and all notices or other communications required or permitted by this Agreement or
by law to be served or given to either party hereto by the other party hereto shall be in
writing and shall be deemed duly served and given upon actual receipt by or three (3)
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XIX.

XX.

business days subsequent to certified mailing to the party to whom it is directed,
whichever is earlier.

Indemnification

The Contractor shall defend, indemnify, and hold harmless EMNRD, and its officers,
employees, agents and representatives, and the State of New Mexico from all actions,
proceedings, claims, demands, costs, damages, attorneys’ fees, and all other liabilities and
expenses of any kind from any source that may arise out of this Agreement’s performance,
caused by the negligent or intentional act or failure to act of Contractor, its officers, employees,
servants, subcontractors, consultants, clients, or agents, resulting in injury or damage to persons
or property during the time when Contractor, its officers, agents, employees, servants,
subcontractors, or consultants has or is performing services pursuant to this Agreement. In the
event that any action, suit, or proceeding related to the services performed by Contractor, its
officers, agents, employees, servants, subcontractors, clients, consultants under this Agreement
is brought against Contractor, or any of its officers, agents, employees, servants, subcontractors
or consultants, Contractor shall, as soon as practicable but no later than two days after it
receives notice thereof, notify EMNRD’s legal counsel and the Risk Management Division of
the New Mexico General Services Department by certified mail. Nothing in this Agreement
shall be deemed to be a waiver by the State of New Mexico of the provisions of the Tort Claims
Act, NMSA 1978, §§ 41-4-1 et seq.

Duty to Insure

A. Inrespect solely to the work occasioned by this Agreement, the Contractor shall obtain
and maintain at all times during the term of this Agreement, and any extension thereof,
insurance of the kind and in the amounts herein specified. Such insurance shall be
provided by insurance companies authorized to do business in New Mexico and shall
name the “State of New Mexico, EMNRD, MMD, and its agents and employees thereof”
as either additional insured, co- insured, or third-party beneficiaries and shall specifically
state the coverage provide under the policy is primary over any other valid and collectible
insurance and provide a waiver of subrogation.

1. General Liability. Bodily injury liability and property damage liability insurance in the
following minimum amounts: five hundred thousand dollars ($500,000.00) for
damages to or destruction of property arising out of a single occurrence; one million
dollars ($1,000,000.00) to any person for any number of claims arising out of a single
occurrence for all damages other than property damages, and one million dollars
($1,000,000.00) for all claims arising out of a single occurrence.

2. Automobile Liability. Automobile liability insurance covering the ownership,
operation, and maintenance of owned, non-owned, and hired vehicles, in the following
amounts:
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A.

Bodily injury liability —
Seven hundred thousand dollars ($700,000.00) each person One
million dollars ($1,000,000.00) each occurrence;

Property damage liability--
One million dollars ($1,000,000.00) each occurrence.

3. Workers’ Compensation. The Contractor shall comply fully with the provisions of the
New Mexico Workers’ Compensation Act, NMSA 1978, §§ 52-1-1 through 52-1-70.

The Contractor shall furnish EMNRD with certificates of insurance and such other proof
of insurance as EMNRD may require, prior to commencing work under this Agreement,
and shall not commence any work under this Agreement until the required insurance
coverage is obtained. The insurance coverage shall not be changed, canceled, or allowed
to lapse without giving EMNRD thirty (30) business days’ prior written notice.

New Mexico Employees Health Insurance

If Contractor has, or grows to, six (6) or more employees who work, or who are expected
to work, an average of at least twenty (20) hours per week over a six (6) month period
during the term of this Agreement, Contractor certifies, by signing this Agreement, to
have in place, and agree to maintain for this Agreement’s term, health insurance for those
employees and offer that health insurance to those employees if the expected annual value
in the aggregate of any and all contracts between Contractor and the state exceed two
hundred fifty thousand ($250,000).

Contractor agrees to maintain a record of the number of employees who have:
1) Accepted health insurance;

2) Declined health insurance due to other health insurance coverage already
in place; or

3) Declined health insurance for other reasons.

These records are subject to review and audit by a representative of the state.

C.

Contractor agrees to advise all employees of the availability of state publicly- financed
health care coverage programs.

XXII. Disputes

Any dispute, other than the Contractor’s acts set forth in Section IV, Termination, B., For
Reasons Within Contractor’s Control, concerning a question of fact arising under this
Agreement, not disposed of by agreement, shall, first, be decided by the MMD Director, who
shall reduce a decision to writing and furnish a signed copy to the Contractor. Such decision
shall be final and conclusive unless, within thirty (30) calendar days from the date of
notification of the decision by certified mail, the Contractor mails or otherwise furnishes to the
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MMD Director, a written appeal, addressed to the EMNRD Secretary, to which MMD may
respond in ten (10) business days. The Contractor shall be afforded an opportunity to be heard.
The decision of the EMNRD Secretary or the authorized representative thereof, shall be final
and conclusive.

XXIII. Suspension of Work

A Suspension of Work Notice may be issued by the Design Engineer if the Project Manager
believes that any action of the Contractor is contrary to the intent of this Agreement or that any
health or safety standard is violated or that a threat to public health or safety exists. No work
performed after issuance of a Suspension of Work Notice shall be eligible for payment while
such notice is in effect. No work shall proceed until such notice is vacated, in writing, by the
MMD Director.

XXIV. Compliance with the Public Works Minimum Wage Act and Minimum Wage Rate Decision

A.

If the Work to be performed under this Agreement is subject to the provisions of the
Public Works Minimum Wage Act, NMSA 1978, Section 13-4-11 ef seq., Contractor shall
comply with such act and applicable state rules. Each Application for Payment submitted
to EMNRD shall include a certification by Contractor that it has complied with the
provisions of NMSA 1978, Section 13-4-11 and applicable state rules when making wage
payments for work performed pursuant to this Agreement.

This Agreement is within the scope of the Public Works Minimum Wage Act, NMSA
1978, §§ 13-4-10, et seq. The Minimum Wage Rate Decision No. LU-19-2265-H of the
New Mexico Labor and Industrial Division (1.505.841.4408) shall be complied with by
the Contractor and any subcontractors. A copy of the Decision is included at Section
00830 of the Project Manual.

If compensation to be paid under this Agreement is in excess of sixty thousand dollars
($60,000.00), the minimum wages and fringe benefits to be paid to various classes of
laborers and mechanics, shall be based upon the wages and benefits that will be
determined by the Director (Director) of the Labor Relations Division (LRD) of the New
Mexico Workforce Solutions Department, to be prevailing for the corresponding classes
of laborers and mechanics employed on contract work of a similar nature in the state or
locality.

The Contractor, subcontractor, employer or a person acting as a contractor shall pay all
mechanics and laborers employed on the site of the project, unconditionally and not less
often than once a week and without subsequent unlawful deduction or rebate on any
account, the full amounts accrued at time of payment computed at wage rates and fringe
benefit rates not less than those determined pursuant to NMSA 1978, Section 13-4-11.B to
be the prevailing wage rates and prevailing fringe benefit rates issued for this project.

Pursuant to 11.1.2.9.B(6) through (10) NMAC, Public Works Minimum Wage Act Policy
Manual, Contractor and all tiers of subcontractors shall submit certified weekly payroll
records to EMNRD on a bi-weekly basis, and, to the LRD Director when requested by the
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Director or an interested party such as contractors, contracting agencies, labor
organizations and contractor associations.

1. All payroll records provided to EMNRD must contain the following information in
the specified format:

(a)  the daily and weekly hours worked in each classification,
including actual overtime hours worked (not adjusted);
(b)  the itemized deductions made;
(c)  the net wages paid;
(d) the number of the wage rate decision issued on the project by the Director;
(e) fringe benefit statement;
(f)  statement of compliance form; and
(g)  annualization of fringe benefit worksheet.
2. All payrolls shall be numbered, starting with number one for the first payroll at the
beginning of the job and continuing in numerical order until the job is completed.

3. Contractor and each of his or her subcontractors shall submit a bi-weekly statement of
compliance in the following form:

Date

I, ,
(Name of Signatory Party) (Title)

do hereby state:
That I pay or supervise the payment of the persons employed by

(contractor or subcontractor) on the ; that (building or work)
During the payroll period commencing on the day of , 20 , and ending the

day of , 20 , all persons employed on said project have been paid the
full weekly wages earned, that no rebates have been or will be made either directly or indirectly to or on behalf of
said

(Contractor or subcontractor) from the full weekly wages earned byany
person and that no deductions have been made either directly or indirectly from the full wages earned by any person,
other than deductions permitted by law.

That any payrolls under this Agreement required to be submitted for the above period are correct and complete; that
the wage rates for laborers or mechanics contained therein are not less than the applicable wage rates incorporated
into the Agreement; that the classifications set forth therein for each laborer or mechanic conform with the work he
performed. That any apprentices or trainees employed in the above period are duly registered in a bona fide
apprenticeship program registered with a state apprenticeship agency recognized by the office of apprenticeship
United States department of labor, or properly enrolled in a bona fide training program approved for application on
public works construction projects by the appropriate state or federal agency(ies) if and as required by law and
applicable federal regulation.

I, , being first duly sworn on oath under penalty of perjury, swear thatthe
foregoing information is true and correct.
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Notary: Subscribed and sworn to before me at
this day of , 20

Notary public

(SIGNATURE) (DATE)

My commission expires:

4.  The Contractor and all subcontractors and their tiers shall deliver or mail to EMNRD
legible copies of the certified weekly payrolls prepared in accordance with these
regulations to the prime contractor and the contracting agency no more than five (5)
working days following the close of the second payroll period. Weekly payrolls shall
be submitted bi- weekly.

5. The affidavit form must be filed prior to the final payment to a Contractor. Bond
monies and retainage will be released only to Contractors who have filed affidavits
pursuant to the provisions of 11.1.2. NMAC. Any Contractor or subcontractor who
files a false statement or refuses to file any statement or record required to be filed
under the provisions of 11.1.2 NMAC shall be considered as non-compliant and shall be
subject to debarment proceedings. EMNRD and Contractor shall keep all certified payroll
records for four (4) years after the completion of this Agreement.

A. EMNRD shall require wage rate inspections during the period of construction.

B.  Contractors and all contracting tiers on projects must file a statement of intent to pay
prevailing wages (intent), and an affidavit of wages paid (affidavit). The intent form must
be filed with EMNRD within three (3) business days of the award of each respective
contract. EMNRD will make no payments to a non-compliant contractor until an intent
form is filed.

C. Contractor or subcontractor shall post minimum wage rates in a prominent, easily
accessible place at the site of each particular project.

D. The LRD Director shall furnish EMNRD with a poster containing the minimum wage
rates. EMNRD shall forward said poster to Contractor for posting at each particular
project site.

E.  Contractor and subcontractor shall comply with all requirements imposed by the Public
Works Minimum Wage Act and 11.1.2 NMAC.

F.  Contractor’s records shall be subject to inspection by state and federal agencies that have
jurisdiction over such matters to determine compliance with the provisions of NMSA
1978, Section 13-4-11 et seq., as provided above or by an applicable federal or state law.
If Contractor fails to comply with the provisions of this Section XXVII, EMNRD may
terminate this Agreement by giving notice in the manner provided herein.
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XXV. Required Bond for Public Works Contractor

This Agreement is within the scope of NMSA 1978, §§ 13-4-18 through13-4-20. BEFORE
BEGINNING ANY WORK UNDER THIS AGREEMENT, the Contractor shall furnish a
performance bond (see example in Section 00610 of the Project Manual) and a payment bond
(see example in Section 00620 of the Project Manual) both executed by the Contractor and
issued by a surety authorized to do business in the State of New Mexico in an amount equal to
one hundred percent (100%) of the total Agreement price. Agreement price equals

bid total plus gross receipts tax. A letter of credit is not acceptable.

The performance bond shall be conditioned upon the Contractor’s performance and faithful
completion of this Agreement, according to the terms, in compliance with all requirements of
law. The payment bond shall guarantee payments of all just claims for the labor performed and
for materials and supplies furnished, whether the labor and supplies are furnished to the prime
Contractor or any subcontractors. These bonds shall be in the form approved by EMNRD. The
surety shall be subject to the approval of EMNRD. The decision of EMNRD shall be accepted
by the Contractor as final.

XXVI. Compliance with Trafficking Victims Protection Act of 2000

A. Pursuant to 2 C.F.R, Chapter 1, Part 175, § 175, EMNRD may immediately and
unilaterally terminate this Agreement without penalty if the Contractor or subcontractor:

1) Engages in severe forms of trafficking in persons during this Agreement’s term;
2) Procures a commercial sex act during this Agreement’s term; or
3) Uses forced labor in the performance of this Agreement.

B.  Contractor shall immediately inform EMNRD of any information Contractor receives
from any source alleging a violation of a prohibition in Paragraph A. of this Section 13.28.

C. Contractor shall include the requirements of this Section XXIII in any subcontract which
may result from this Agreement.

XXVIIL.Compliance with use of Minority Business Enterprises (MBEs) and Women’s Business
Enterprises (WBEs)

Contractor shall take affirmative steps to assure that MBEs and WBEs are used when possible
as sources of supplies, equipment, construction, and services. The affirmative steps shall include
the following:

a) Including qualified MBEs/WBEs on solicitation lists;
b) Assuring that MBEs/WBEs are solicited once they are identified;

¢) When economically feasible, dividing total requirements into smaller tasks or
quantities so as to permit maximum MBE/WBE participation;

EMNRD-MMD-2023-02 43 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

d) Where feasible, establishing delivery schedules which will encourage

e)

e)

MBE/WBE participation;

Encouraging use of the services of the U.S. Department of Commerce's Minority
Business Development Agency and the U. S. Small Business Administration to
identify MBEs/WBEs, as required; and

If any subcontracts are to be let, requiring the subcontractor to take the
affirmative steps listed above.

XXVIIIL Compliance with Federal Laws

A.

E.

Contractor shall comply with 2 C.F.R. Sections 200.318 through 200.326 for procurement
conducted pursuant to this Agreement.

If this Agreement is valued at more than one hundred thousand dollars ($100,000),
Contractor shall comply with all applicable standards orders or requirements issued under
the federal Clean Air Act (42 U.S.C. §7401 et seq.); Clean Water Act (33 U.S.C. §1251 et
seq.); Executive Order 11738 (Providing for Administration of the Clean Air Act and the
Federal Water Pollution Control Act with Respect to Federal Contracts, Grants, or Loans);
and U.S. Environmental Protection Agency regulations.

If this Agreement is valued at more than one hundred thousand dollars ($100,000),
Contractor shall comply with 40 U.S.C §§ 3702 and 3704 of the Contract Work Hours and
Safety Standards Act (Act), as supplemented by U.S. Department of Labor regulations (29
C.F.R. Part 5). Under 40 U.S.C. 3702 of the Act, Contractor must compute the wages of
every mechanic and laborer on the basis of a standard work week of forty (40) hours.
Work in excess of the standard work week is permissible provided that the worker is
compensated at a rate of not less than one and one-half (1 '2) times the basic rate of pay
for all hours worked in excess of forty (40) hours in the work week. The requirements of
40 U.S.C § 3704 are applicable to construction work and provide that no laborer or
mechanic must be required to work in surroundings or under working conditions which
are unsanitary, hazardous or dangerous. These requirements to not apply to the purchases
of supplies or materials or articles ordinarily available on the open market.

Contractor shall comply with Section 6002 of the Solid Waste Disposal Act, as
amendment by the Resource Conservation and Recovery Act. The requirements of Section
6002 include procuring only items designated in guidelines of the EPA at 40 C.F.R. Part
247 that contain the highest percentage of recovered materials practicable, consistent with
maintaining a satisfactory level of competition, where the purchase price of the items
exceeds ten thousand dollars ($10,000) or the value of the quantity acquired during the
preceding fiscal year exceeded ten thousand dollars ($10,000); procuring solid waste
management services in a manner that maximizes energy and resource recovery; and
establishing an affirmative procurement program for procurement of recovered materials
identified in the EPA guidelines.

If the value of this Agreement exceeds one hundred thousand dollars ($100,000),
Contractor shall comply with the Byrd Anti-Lobbying Amendment (31 U.S.C. § 1352)
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regarding the limitations of use of appropriated funds to influence certain federal
contracting and financial transactions.

F.  Contractor shall comply with the Copeland “Anti-Kickback” Act (40 U.S.C. 3145), as
supplemented by U.S. Department of Labor regulations (29 C.F.R. Part 3, Contractors and
Subcontractors on Public Building or Public Work Financed in Whole or in Part by Loans
or Grants from the United States”). Contractor and subcontractors are prohibited from
inducing, by any means, any person employed in the construction, completion, or repair of
public work, to give up any part of the compensation to which he or she is otherwise
entitled. EMNRD shall report all suspected or reported violations to the Office of Surface
Mining Reclamation and Enforcement.

G. Contractor shall not award subcontracts to parties listed on the government-wide
exclusions in the System for Award Management (SAM) in accordance with the OMG
guidelines at 2 C.F.R. 180 that implement Executive Orders 12549 (3 C.F.R. part 1986
Comp., p.

H. 189)and 12689 (3 C.F.R. part 1989 Comp., p. 235), “Debarment and Suspension.” SAM
Exclusions contains the names of parties debarred, suspended, or otherwise excluded by
agencies, as well as parties declared ineligible under statutory or regulatory authority other
than Executive Order 12549.
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the date
first written below.

STATE OF NEW MEXICO, ENERGY, MINERALS AND NATURAL

RESOURCES DEPARTMENT

By: Date:
EMNRD Legal Counsel

By: Date:

EMNRD Cabinet Secretary or Designee

CONTRACTOR NAME

By: Date:

Authorized Representative

Printed Name and Title

STATE OF NEW MEXICO, GENERAL SERVICES
DEPARTMENT, STATE PURCHASING DIVISION

By: Date:

State Purchasing Agent
The records of the Taxation and Revenue Department reflect that the Contractor is registered

with the Taxation and Revenue Department of the State of New Mexico to pay gross receipts and
compensating taxes.

STATE OF NEW MEXICO TAXATION AND REVENUE
DEPARTMENT

NM I.D. No.:

By: Date:
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00600 —- BONDS AND CERTIFICATES

00610 - Performance Bonds

Bond No.

KNOW ALL MEN BY THESE PRESENTS: that_

(Insert full name and address or legal title of Contractor)

as Principal, hereinafter called Contractor, and,

(Insert full name and address or legal title of Surety)

as Surety, hereinafter called Surety, are held and firmly bound unto the Energy,

Minerals and Natural Resources Department, 1220 South St. Francis Drive, Santa Fe,

New Mexico 87505, as Obligee, hereinafter called the Owner, in the amount of Dollars
(3 ), for the payment whereof Contractor and Surety bind themselves, their heirs,

executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

WHEREAS, Contractor has by written agreement dated , 20
entered into a contract with Owner for the Madrid, New Mexico Stormwater and Erosion Control
Project, Project No. EMNRD-MMD-2025-02, Santa Fe County, New Mexico, in accordance with
the enclosed Plans and Specifications, which contract is by reference made a part hereof, and is

hereinafter referred to as the Contract.
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Performance Bond

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall promptly and faithfully
perform said Contract, then this obligation shall be null and void; otherwise, it shall remain in full force and effect.

The surety hereby waives notice of any alteration or succession of defaults under the contract or
extension of time made by the Owner. contracts of completion arranged under this
Whenever Contractor shall be, and declared by Owner paragraph) sufficient funds to pay the cost of

to be in default under the Contract, the Owner having completion less the balance of the contract price;
performed Owner’s obligations thereunder, the Surety but not exceeding, including other costs and
may promptly remedy the default, or shall promptly damages for which the Surety may be liable

hereunder, the amount set forth in the first
paragraph hereof. The term “balance of the
contract price,” as used in this paragraph, shall
mean the total amount payable by Owner to

1) Complete the Contract in accordance with
its terms and conditions, or

2) Obtaina bid or bids for completing the Contractor under the Contract and any
Contract in accordance with 1ts terms and amendments thereto, less the amount properly paid
conditions, and upon determination by Surety by Owner to Contractor.

of the lowest responsible bidder, or, if the
Owner elects, upon determination by the
Owner and the Surety jointly of the lowest
responsible bidder, arrange for a contract
between such bidder and Owner, and make
available as Work progresses (even though
there should be a default or a

Any suit under this bond must be instituted before
the expiration of two (2) years from the date on
which final payment under the Contract falls due.
No right of action shall accrue on this bond to or
for the use of any person or corporation other than
the Owner named herein or the heirs, executors,
administrators, or successors of the Owner.

Signed and sealed this day of , 20

PRINCIPAL (Seal)

WITNESS

TITLE

WITNESS

SURETY (Seal)

TITLE
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00620 - Payment Bonds

Bond No.
THIS BOND IS ISSUED SIMULTANEOUSLY WITH PERFORMANCE BOND IN
FAVOR OF THE OWNER CONDITIONED ON THE FULL AND FAITHFUL
PERFORMANCE OF THE CONTRACT.

KNOW ALL MEN BY THESE PRESENTS: that

(Insert full name and address or legal title of Contractor)

as Principal, hereinafter called Contractor, and,

(Insert full name and address or legal title of Surety)

as Surety, hereinafter called Surety, are held and firmly bound unto the Energy,

Minerals and Natural Resources Department, 1220 South St. Francis Drive, Santa Fe,

New Mexico 87505, as Obligee, hereinafter called the Owner, in the amount of

Dollars ($ ), for the payment whereof Principal and Surety bind themselves, their
heirs, executors, administrators, successors, and assigns, jointly and severally,

firmly by these presents.

WHEREAS, Principal has by written agreement dated , 20

entered into a contract with Owner for the Madrid, New Mexico Stormwater and
Erosion Control Project, Project No. EMNRD-MMD-2025-02, Santa Fe County, New
Mexico, in accordance with the enclosed Plans and Specifications, which contract is

by reference made a part hereof, and is hereinafter referred to as the Contract.
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1.

Labor and Material Payment Bond

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION make payment to all claimants as hereinafter defined,
for all labor and material used or reasonably required for use in the performance of the Contract, then this obligation shall be
void; otherwise, it shall remain in full force and effect, subject, however, to the following conditions:

A claimant is defined as one having a direct contract
with the Principal or with a Subcontractor of the
Principal for labor, material, or both, used or reasonably
required for use in the performance of the Contract,
labor and material being construed to include that part
of water, gas, power, light, heat, oil, gasoline, telephone
service, or rental of equipment directly applicable to the
Contract.

the amount claimed and the name of the party to whom
the materials were furnished, or for whom the work or
labor was done or performed. Such notice shall be served
by mailing the same by registered mail or certified mail,
postage prepaid, in an envelope addressed to the
Principal, Owner, or Surety, at any place where an office
is regularly maintained for the transaction of business, or
served in any manner in which legal process may be

2. The above-named Principal and Surety hereby jointly served in the state in which the aforesaid project is
and severally agree with the Owner thatevery claimant located, save that such service need not be made by a
as herein defined, who has not been paid in full before public officer.
the expiration of a period of ninety (90) days after the b) After the expiration of one (1) year following the date on
date on which the last of such claimant’s work or labor which Principal ceased Work on said Contract, it being
was done or performed, or materials were furnished by understood, however, that if any limitation embodied in
such claimant, may sue on thisbond for the use of such this bond is prohibited by any law controlling the
claimant, prosecute the suit to final judgment for such construction hereof such limitation shall be deemed to be
sum or sums as may be justly due claimant, and have amended so as to be equal to the minimum period of
execution thereon. The Owner shall not be liable for the limitation permitted by such law.
payment of any costs or expenses of any such suit. ¢) Other than in a state court of competent jurisdiction in and
3. No suit or action shall be commenced hereunder by any for the county or other political subdivision of the state in
claimant: which the Project, or any part thereof, is situated, or in the
a) Unless claimant, other than one having a direct United States District Court for the district in which the
contract with the Principal, shall have given Project, or any part thereof, is situated, and not elsewhere.
written notice to any two (2) of the following: the 4. The amount of this bond shall be reduced by and to the
Principal, the Owner, or the Surety above named, extent of any payment or payments made in good faith
within ninety(90) days after such claimant did or hereunder, inclusive of the payment by Surety of mechanics’
performed the last of the work or labor, or liens which may be filed of record against said improvement,
furnished the last of the materials for which said whether or not claim for the amount of such lien be presented
claim is made, stating with substantial accuracy under and against this bond.
Signed and sealed this day of , 20
PRINCIPAL (Seal)
WITNESS
TITLE
WITNESS
SURETY (Seal)
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00650 — CERTIFICATE OF INSURANCE

This certificate is issued as a matter of information only and confers no rights upon the addressee. It does not amend, extend, or alter the
coverage afforded by the policies listed below.

Name and Address of Insured COMPANIES AFFORDING COVERAGE

A

Covering (Project Name and Location)

Address:  Mining and Minerals Division

Energy, Minerals and Natural Resources Department
State of New Mexico

moa|lw

1220 South St. Francis Drive

Santa Fe, New Mexico 87505 F

This is to certify that the following described policies, subject to their terms, conditions, and exclusions, have been issued to the above- named
insured and are in force at this time.

TYPE OF INSURANCE CO. POLICY EXPIRATION LIMITS OF LIABILITY IN THOUSANDS
CODE | NUMBER DATE EACH AGGREGATE
OCCURRENCE
(a)Worker’s Compensation Statutory
(b)Employer’s Liability $ Each Accident
Comprehensive General Liability including:
U Premises — Operations Bodily Injury $ $
O Independent Contractors
O Products and Completed Property Damage $ $
Operations
O Broad Form Property Damage
Contractual Liability Bodily Injury and Property |$ $
O Explosion and Collapse Hazard Damage Combined
O Underground Hazard
O Personal Injury with Employment *Applies to Products and Completed $
Exclusion Deleted Operations Hazard
(Personal Injury)
Comprehensive Automobile Liability Bodily Injury $
(Each Person)
0 Owned Bodily Injury $
[ Hired (Each Accident)
O Non-Owned Property Damage $
Bodily Injury and Property |$ $
Damage Combined
Excess Liability Bodily Injury and Property |$ $
O Umbrella Form Damage Combined
O Other than Umbrella
Other (Specify) The State of New Mexico, EMNRD, MMD, and its agents and employees
thereof are either additional insured, co-insured, or principal beneficiary.

1. Products and completed Operations coverage will be maintained for a minimum period of: [ 1 02 year(s) after final payment

2. Has each of the above-listed policies been endorsed to reflect the company’s obligation to notify the addressee in the event of cancellation or non-renewal?
O Yes 0 No

CERTIFICATION
I hereby certify that I am an authorized representative of each of the insurance companies listed above, and that the coverage’s afforded under the policies listed
above will not be canceled or allowed to expire unless thirty (30) days written notice has been given to the addressee of this certificate.

Name of Issuing Agency Signature of Authorized Representative

Address Date of Issue
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00700 - GENERAL CONDITIONS

00704 - Differing Site Conditions

During the progress of work, if subsurface or latent physical conditions are encountered at the site
differing materially from those indicated in the contract or if unknown physical conditions of an
unusual nature, differing materially from those ordinarily encountered and generally recognized as
inherent in the work provided for in the contract, are encountered at the site, the party discovering
such conditions shall promptly notify the other party in writing of the specific differing conditions
before they are disturbed and before the affected work is performed.

Upon written notification, the Design Engineer will investigate the conditions, and if the Design
Engineer determines that the conditions materially differ and cause an increase or decrease in the cost
or time required for the performance of any work under the contract, an adjustment, excluding loss of
anticipated profits, will be made and the contract modified in writing accordingly. The Design
Engineer will notify the Contractor of the determination whether or not an adjustment of the contract
is warranted.

No contract adjustment that results in a benefit to the Contractor will be allowed unless the Contractor
has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused by unchanged work.
00713 — Warranty and Guarantee

The Contractor shall obtain and assign to EMNRD all manufacturers’ and producers’ guarantees or
warranties which are normally provided as customary trade practice for items and materials
incorporated into the work. In the absence of a manufacturer’s or producer’s guarantee, the Contractor
warrants that equipment and material incorporated into the work is free from any defects or
imperfections in workmanship and material for a period of one year after acceptance by EMNRD. The
Contractor shall promptly, without cost to EMNRD, and in accordance with EMNRD’s written
instructions, either correct such defective work, or, if it has been rejected by EMNRD, remove it from
the site and replace it with non-defective work. If the Contractor does not promptly comply with the
terms of such instructions, or in an emergency where delay would cause serious risk of loss or
damage, EMNRD may have the defective work removed and replaced, and all direct, indirect, and
consequential costs of such removal and replacement (including but not limited to fees and charges of
engineers, architects, attorneys, and other professionals) will be paid by the Contractor.
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00720 - Duties, Responsibilities and Limitations of Authority of the Project Manager

A. General

The Project Manager is the EMNRD employee who monitors construction and who will confer
with the Design Engineer regarding project actions. The Project Manager's dealings in matters
pertaining to the on-site work shall in general be only with the Design Engineer and the
Contractor, and dealings with subcontractors shall only be through or with the full knowledge of
the Contractor. Written communication with EMNRD will be through or as directed by the
Design Engineer.

B. Duties and Responsibilities.

The Project Manager will:

1.

Schedules: Review the progress schedule prepared by the Contractor and consult with the
Design Engineer concerning acceptability.

Conferences: Attend preconstruction conferences, progress meetings, job conferences as
required in consultation with the Design Engineer, and other project related meetings.

Liaison: Serve as the Design Engineer's liaison with the Contractor, working principally
through the Contractor's superintendent and assist the superintendent in understanding the
intent of the Contract Documents.

Shop Drawings and Samples:

Receive and record date of receipt of shop drawings and samples, receive samples that are
furnished at the site by the Contractor, and notify the Design Engineer of their availability
for examination.

Advise the Design Engineer and the Contractor or its superintendent immediately of the
commencement of any work requiring a shop drawing or sample submission if the Design
Engineer has not accepted the submission.

Review of Work, Rejection of Defective Work, Inspections and Tests:

a.

Conduct on-site observations of the work in progress to assist the Design Engineer in
determining if the work is proceeding in accordance with the Contract Documents, and that
completed work will conform to the Contract Documents.

Report to the Design Engineer whenever the Project Manager believes that any work is
unsatisfactory, faulty or defective or does not conform to the Contract Documents, or does
not meet the requirements of any inspections, tests or approvals required to be made, or has
been damaged prior to final payment; and advise the Design Engineer when the Project
Manager believes work should be corrected or rejected or should be uncovered for
observation, or requires special testing, inspection or approval.

Verify that tests, equipment and systems startups and operating and maintenance
instructions are conducted as required by the Contract Documents and in presence of the
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6.

10.

11.

required personnel, and that the Contractor maintains adequate records thereof; observe,
record and report to the Design Engineer appropriate details relative to the test procedures
and startups.

d. Accompany visiting inspectors representing public or other agencies having jurisdiction
over the Project, record the outcome of these inspections and report to the Design
Engineer.

Interpretation of Contract Documents: Transmit to Contractor the Design Engineer's
clarifications and interpretations of the Contract Documents.

Modifications: Consider and evaluate the Contractor's suggestions for modifications in Plans
or Specifications and report them with recommendations to the Design Engineer.

Records:

a. Maintain at the job site orderly files for correspondence, reports of job conferences, shop
drawings and samples submissions, reproductions of original Contract Documents
including all addenda, change orders, field orders, additional drawings issued after the
execution of the Contract, the Design Engineer's clarifications and interpretations of the
Contract Documents, progress reports, and other Project related documents.

Keep a diary or logbook, recording hours on the job site, weather conditions, data relative
to questions of extras or deductions, list of visiting officials and representatives of
manufacturers, fabricators, suppliers and distributors, daily activities, decisions,
observations in general and specific observations in more detail as in the case of observing
test procedures. Send copies to the Design Engineer. Record names, addresses and
telephone numbers of all the Contractors, subcontractors and major suppliers of materials and
equipment.

Reports:

a. Furnish the Design Engineer periodic reports as required of progress of the work and the
Contractor's compliance with the approved progress schedule and schedule of shop
drawing submissions.

b. Consult with the Design Engineer in advance of scheduled major tests, inspections or start
of important phases of the work.

c. Report immediately to the Design Engineer upon the occurrence of any accident.

Payment Requisitions: Review Applications for Payment with the Contractor for compliance
with the established procedure for their submission and forward them with recommendations
to the Design Engineer, noting particularly their relation to the schedule of values, work
completed, and materials and equipment delivered at the site but not incorporated in the work.

Certificates, Maintenance and Operation Manuals: During the work, verify that certificates,
maintenance and operation manuals and other data required to be assembled and furnished by
the Contractor are applicable to the items installed; and deliver this material to the Design
Engineer for review prior to final acceptance of the work.
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12. Completion:

a.

Before the Contractor issues written certification to the Design Engineer that the project is
complete, submit to the Contractor a pre-final list of observed items requiring completion
or correction.

Conduct final inspection in the company of the Design Engineer and the Contractor and
prepare a final list of items to be completed or corrected.

Verify that all items on final list have been completed or corrected and make
recommendations to the Design Engineer concerning acceptance.

C. Limitations of Authority.

Except upon written instructions of the Design Engineer and notification to the Contractor, the
Project Manager:

Shall not authorize any deviation from the Contract Documents or approve any substitute
materials or equipment.

Shall not exceed limitations on the Design Engineer's authority as set forth in the Contract
Documents.

Shall not undertake any of the responsibilities of the Contractor, subcontractors or the
Contractor's superintendent, or expedite the work.

Shall not issue directions relative to any aspect of the means, methods, techniques,
sequences or procedures of construction unless such is specifically called for in the
Contract Documents.

Shall not issue directions as to safety precautions and programs regarding the work.

Shall not participate in specialized field or laboratory test, unless such is specifically called
for in the Contract Documents.

Shall not receive any materials, supplies, equipment, etc. on behalf of the Contractor.
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00800 - SUPPLEMENTARY CONDITIONS

00825 — Certification Regarding Debarment, Suspension and Other Responsibility Matters, Drug-
Free Workplace Requirements and Lobbying

U.S. DEPARTMENT OF THE INTERIOR
Office of Surface Mining Reclamation and Enforcement

Certifications Regarding Debarment,
Suspension and Other Responsibility Matters,
Drug-Free Workplace Requirements and Lobbying

(See Appendix C of Subpart D of 43 C.F.R. 12).

P igning this fi hould refer to th
CISONS SIBNIDS TS 0T, ShOWE reter 10 the Certification Regarding Lobbying (See 43 C.F.R. 18).

regulations referenced below for complete

instructions. . . . .
Signature on this form provides for compliance

with certification requirements under 43 C.F.R.
Parts 12 and 18. The certifications shall be treated
as a material representation of fact upon which
reliance will be placed when the Office of Surface
Mining determines to award the covered
transaction, grant or cooperative agreement.

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — Lower Tier
Covered Transactions (See Appendix B of Subpart D
of 43 C.F.R. 12).

Certification Regarding Drug-Free Workplace
Requirements (Grantees Other Than Individuals)
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1.

PART A: Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion —

Lower Tier Covered Transactions

CHECK IF THIS CERTIFICATION IS FOR A LOWER TIER COVERED TRANSACTION ANDIS
APPLICABLE.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals
is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from
participation in this transaction by any federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in thiscertification,
such prospective participant shall attach an explanation to this proposal.

PART B: Certification Regarding Drug Free Workplace Requirements

CHECK IF THIS CERTIFICATION IS FOR AN APPLICANT WHO IS NOT AN INDIVIDUAL.

The grantee certifies that it will or continue to provide a drug-free workplace by:

(@

(b)

(©

(d)

(©

I

Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession or use of a controlled substance is prohibited in the grantee’s workplace and specifying the
actions that will be taken against employees for violation of such prohibition;

Establishing an ongoing drug-free awareness program to inform employees about —

(1) The dangers of drug abuse in the workplace;

(2) The grantee’s policy of maintaining a drug-free workplace;

(3) Any available drug counseling, rehabilitation and employee assistance programs; and

(4) The penalties that may be imposed upon employees for drug abuse violations occurring inthe
workplace;

Making it a requirement that each employee to be engaged in the performance of the grantbe given a

copy of the statement required by paragraph (a);

Notifying the employee in the statement required by paragraph (a) that, as a condition of employment
under the grant, the employee will —

(1) Abide by the terms of the statement and

(2) Notify the employer in writing of his or her conviction for a violation of a criminal drug statute
occurring in the workplace no later than five calendar days after such conviction;

Notifying the agency in writing, within 10 calendar days after receiving notice undersubparagraph (d)(2)
from an employee or otherwise receiving actual notice of such conviction. Employers of convicted
employees must provide notice, including position title, to every grant officer on whose grant activity the
convicted employee was working, unless the Federal agency has designated a central point for the receipt
of such notices. Notice shall include the identification numbers(s) of each affected grant;

Taking one of the following actions, within 30 calendar days of receiving notice under subparagraph
(d)(2), with respect to any employee who is so convicted —

(1) Taking appropriate personnel action against such an employee, up to and including termination,
consistent with the requirements of the Rehabilitation Act of 1973, as amended; or
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(2) Requiring such employee to participate satisfactorily in a drug abuse assistance or rehabilitation
program approved for such purposes by a Federal, State or local health, law enforcement, or other
appropriate agency;

(f) Making a good faith effort to continue to maintain a drug-free workplace throughimplementation of
paragraphs (a), (b), (c), (d), (¢) and (f).

2. The grantee shall provide below the site(s) of the performance of work done in connection with the specific
grant:

Place of Performance (Street address, city, county, state, zip code)

Check if there are workplaces on file that are not identified here.

PART C: Certification Regarding Lobbying

CHECK IF CERTIFICATION IS FOR THE AWARD OF ANY OF THE FOLLOWING AND THE AMOUNT
EXCEEDS $8100,000: A FEDERAL GRANT OR COOPERATIVE AGREEMENT; SUBCONTRACT OR
SUBGRANT UNDER THE GRANT OR COOPERATIVE AGREEMENT.

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any
person for influencing or attempting to influence an officer or employee of an agency, a Member of Congress
and officer or employee of Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the
entering into of any cooperative agreement and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing
or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with this Federal contract,
grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form- LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants and contracts under grants, loans and cooperative
agreements) and that all subrecipients shall certify accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction wasmade
or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed
by Section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil
penalty of not less than $10,000 and not more than $100,000 for each such failure.
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As the authorized certifying official, I hereby certify that the above specified certifications are true.

SIGNATURE OF AUTHORIZED CERTIFYING OFFICIAL

NAME DATE

TITLE

This form consolidates DI-1953, DI-1954, DI-1955, DI-1956 and DI-1963.

DI-2010 (March 1995)
Modified for AML Use
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00826 — Applicant/Violator System Information

Instructions for Completing the AML Contractor Form OMB #1029-0119

Purpose: The purpose of this form is to allow the Applicant/Violator System (AVS) database office to conduct
an eligibility check to make sure that your company is not associated with any violations related to coal mining
in accordance with the Surface Mining Control and Reclamation Act (SMCRA). The AVS is a database that
maintains relationship information between individuals and companies so when personnel actions (hiring,
retiring, etc.) or business actions (name changes, mergers, etc.) happen the system will need to be updated.
Through this form you can tell us if your company information in the AVS is correct, needs to be updated, or
needs to be created. If you have any questions at any time do not hesitate to contact the AVS Office at 800-
643-9748.

Part A: General Information: Part A should be completed by the AML Contractor. Please fill in the
requested business information in the provided fields. You can find an electronic copy of the form on our
website (http://www.osmre.gov/programs/AVS.shtm).

Part B: Obtain an Organizational Family Tree (OFT): Part B should be completed by the AML Contractor.
An Organizational Family Tree (OFT) indicates the relationships individuals and other businesses have with
your organization. It lets you know what information we currently have for your company in the AVS.

If you are new company or this is your first AML bid: Y our business is most likely not in the AVS. If your
business is not in the AVS you cannot obtain an OFT. You should check to see if you are in the system by
following the steps for obtaining an OFT below. If your company does not appear in the AVS search,
move on to Part C, check Box 3, and complete Part D of this form so we can add you to the system.

If vour company has worked on previous AML projects or in the coal mining industry: Y our business is
most likely in the AVS. If this is the case we need you to obtain your OFT (instructions below) and review
it to see if all the information is correct. If you find that your company is not in the AVS follow the
instructions for “If you are a new company” above.

You can obtain an OFT two ways:

1. Calling the AVS Office at 800-643-9748 and requesting your company’s OFT.

2. Accessing the AVS from your personal computer: Go to the AVS website
(https://avss.osmre.gov). Click “Access AVS”, and then “Login as Guest”. Place your cursor on
the “Entity” Module and “Click”. Type your business name (or entity number if you know it) in
search box and press enter key. If more than one entity record appears, select your company and
then “Click” on the “Relationship” tab to display your Entity OFT information. Print the Entity
OFT from AVS by right clicking and selecting “Print”. Review the OFT to determine what to do
in Part C. Attach the OFT to your AML Contractor Form.

Part C: Certifying and updating information in the Applicant/Violator System (AVS). Part C should be
completed by the AML Contractor. Please check the box that best describes your situation, sign and date.
Note: signature date must be recent (within thirty (30) days) to be considered. An explanation of when
each box is appropriate:

Box 1: If information in your OFT is accurate, complete, and up-to-date, please check this box and sign

and date. Attach the OFT printout that you reviewed to the OMB #1029-0119 form and submit it to
the AML Contracting Officer your business is working with.
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Box 2: If upon reviewing your OFT, you discover the information contained in AVS is not accurate,
complete and up-to-date, then check this box and complete Part D to provide missing or corrected
information. Sign and date, attach your OFT printout to the OMB #1029-0119 form and submit the
form and attachment to the AML Contracting Officer your business is working with.

Box 3: If your business does not appear to have any information in the AVS, then check this box and
complete Part D. Sign and date and submit the OMB #1029-0119 form to the AML Contracting
Officer your business is working with.

Part D: OFT Information. Part D should be completed by the AML Contractor only if you want to make
updates to what information is in the AVS or if your company does not have any information in the AVS
(Boxes 2 and 3 in Part C). Please use as many pages as necessary. To reduce the processing time: please
include all fields, including the relevant begin and/or end dates for individuals. Providing middle name or
initial for individuals can also help reduce processing time so we can more easily distinguish individuals with
the same name in the AVS.

Here are some answers to Part D FAQs:

Which employees should be included in Part D?

There is a list of every position that should be listed at the top of Part D. It is all officers, directors, and the
shareholders/members owning more than 10% whether that is an individual or a business. For those that
own less than 10% reporting the ownership is optional. Many AML Reclamation companies do not have
large business structures so use your judgment as to who directs, manages, or controls the project. If, for
example, a Professional Engineer has the power to determine how the project is conducted you should
include him/her on Part D.

What address and phone number should I use?
Use the address and phone number where the person would like to receive business correspondence.

What are the begin and end dates for?

Begin dates indicate when a person started at that position in your company. If an individual started on
1/1/2001 and still works at the company, you can simply fill in the begin date and leave the end date blank
or write “N/A”. End dates are used for indicating that someone no longer works at the company due to
retirement, death, etc. You can write the person’s name and title and then the end date so we know to
update the system to indicate that individual is no longer associated with the company. If you hold more
than one position or title, be sure to note if there are different begin dates for each position. For example,
if John Smith started as Secretary on 1/1/2001 and continued being Secretary but also became Vice
President on 2/2/2004 both of those begin dates would need to be reflected. If he stopped being Secretary
when he became Vice President, we would need an end date for his role as Secretary.
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REQUEST FOR AN APPLICANT/VIOLATOR SYSTEM (AVS)
AML CONTRACTOR DATA EVALUATION

An AVS data evaluation for AML contractors is required under the Federal rules at 30 C.F.R. 874.16. Please
provide the information requested below and send your request via postal mail, e-mail or FAX to:

Liz Cox

Office of Surface Mining
Applicant/Violator System
Office 2679 Regency Road
Lexington, Kentucky 40503
Telephone: 800.643.9748 ext.472
FAX: 859.260.8418

E-mail: lcox@osmre.gov

Date

Requesting Office

Contact

Contact’s Telephone

Preferred response method:

E-M AIL:
or
FAX: ( )

Level of your request: Emergency
(Expect your response within 4 hrs. if received before 3 PM Eastern)

Non-Emergency
(Expect your response with two business days)

Note to Evaluator:
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00830 — Wage Determination Schedule

New Mexico Wage Determination Schedule

i LABOR RELATIONS DIVISION WWW.DWS.STATE.NM.US
Depariment of 401 Broadway NE 226 South Alameda Blvd
WORKFOR‘:F Albuquergue, NM 27102 Las Cruces, NM 33005
| Phone: 505-841-4400 Phone: 575-524-6135
{ soLuTiONS Fax 505-541-4424 Fax: 575-524-5194

Wage Decision Approval Summary

1) Project Title: Madrid Stormwater and Erosion Control Project
Requested Date: 03/13/2025

Approved Date: 03/13/2025

Approved Wage Decision Number: SF-25-0856-A

Wage Decision Expiration Date: 07/11/2025

2) Physical Location of Jobsite for Project:
Job Site Address: 2846 NM-14

Job Site City: Madrid

Job Site County: Santa Fe

3) Contracting Agency Name (Department or Bureau): NM Energy, Minerals, and Matural Resources
Department

Contracting Agency Contact's Name: Beatrice Groven

Contracting Agency Contact's Phone: (505) 549-6782 Ext.

4) Estimated Contract Award Date: 05/15/2025

5) Estimated total project cost: $8,000,000.00
a. Are any federal funds invelved?: Yes - $8,000,000.00
b. Does this project involve a building?: No
c. Is this part of a larger plan for construction on or appurtenant to the property that is subject to this
project?: No
d_ Are there any other Public Works Wage Decisions related to this project?: Yes

Wage Decision Wage Decision

Number Date
SF-25-0319-A Madrid \Water Tank Project 01/30/2025 2801A NM-14. Santa Fe, NM

e_\What is the ultimate purpose or functional use of the construction once it is completed?: Improvements
to stormwater infrastructure and erosion control within east of highway NM-14 as well as improvements to
the existing arroyo west and north of NM-14 in the Village of Madrid, New Mexico. Project areas are
located on public and private property. Madrid experiences flooding and erosion control issues resulting
from uncontrolled stormwater flow traveling from higher relief areas (bluffs and mill tailing piles) into the
lower relief residential areas of town. The focus of this project is to capture and divert stormwater flow into
engineered rocklined stormwater conveyance infrastructure which will route flow around residential areas
and into an existing arroyo on the west side of town. Infrastructure improvements will include regrading of
roads, road surfacing, excavation of channels, installation of channel armoring, installation of curb and
drop inlets under NM-14, installation of culverts under gravel roads, and construction of three new fire
hydrants throughout town.

Project Title Project Address

6) Classifications of Construction:
Classification Type
and Cost Total

Description

Improvements to stormwater infrastructure and erosion control
Highway/Utilities (A) within east of highway NM-14 as well as improvements to the
Cost: $8,000,000.00 lexisting arroyo west and north of NM-14 in the Village of Madrid,
MNew Mexico. Project areas are located on public and private

An Equal Opportunity Employer Page 1 of 2
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property. Madrid experiences flooding and erosion control issues
resulting from uncontrolled stormwater flow traveling from higher
relief areas (bluffs and mill tailing piles) into the lower relief
residential areas of town. The focus of this project is to capture and
divert stormwater flow into engineered rocklined stormwater
conveyance infrastructure which will route flow around residential
areas and into an existing arroyo on the west side of town.
Infrastructure improvements will include regrading of roads, road
lsurfacing, excavation of channels, installation of channel armoring,
installation of curb and drop inlets under NM-14, installation of
culverts under gravel roads, and construction of three new fire

hydrants throughout town.

EMNRD-MMD-2023-02
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SOLUTIONS
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11.1.2.20 PREVAILING WAGE AND FRINGE BENEFIT AND APPRENTICESHIP
CONTRIBUTION RATES: Pursuant to 11.1.2.13 NMAC, the director of the labor relations division of the
department of workforce solutions hereby publishes the 2025 prevailing wage and fringe benefit rates and
apprenticeship contributions that will apply to all wage rate decisions issued from January 1, 2025 through December
31, 2025.

TYPE “A” - STREET, HIGHWAY, UTILITY AND LIGHT ENGINEERING
Effective January 1, 2025

A. TYPE A: STREET, HIGHWAY, UTILITY
AND LIGHT ENGINEERING
Trade Classification Base Rate Fringe Rate Apprenticeship
Bricklayer/block layer/stonemason 27.03 10.99
Bricklayer/block layer/stonemason: Curry, 23.10 8.98
DeBaca, Quay and Roosevelt counties
Bricklayer/block layer/stonemason: Dona Ana, 29.56 14.10
Otero, Eddy, and Lea counties
Carpenter/lather 30.89 13.26
Carpenter: Los Alamos county 37.39 14.18
Cement mason 20.52 7.61
Drywall Finisher/Taper 29.60 9.63
Glazier/Fabricator 22.25 7.40
Ironworker
Ironworker journeyman 28.96 19.51
Probationary ironworker 23.17 19.51
Painter — Commercial 21.00 5.75
Paper Hanger 21.00 5.75
Plumber/pipefitter 43.07 17.25
Electricians — outside classifications: Zone 1
Ground man 27.18 13.32
Equipment operator 38.99 17.67
Lineman 49.25 20.82
Journeyman technician 45.86 19.97
Cable splicer 50.46 21.11
Electricians — outside classifications: Zone 2
Ground man 27.18 13.32
Equipment operator 38.99 17.67
Lineman 49.25 20.82
Journeyman technician 45.86 19.97
Cable splicer 50.46 21.11
Electricians — outside classifications: Los Alamos
county
Ground man 27.95 13.34
Equipment Operator 40.11 17.70
Lineman/Technician 50.54 21.14
Journeyman technician 47.19 20.29
Cable Splicer 55.50 22.38
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Laborers
Group I - Unskilled 17.39 7.51
Group IT — Semi-Skilled 17.39 7.51
Group III — Skilled 18.89 7.51
Group IV - Specialty 19.39 1.51
Operators
Group I 23.00 6.95
Group I 24.00 6.95
Group III 25.50 6.95
Group IV 27.03 6.95
Group V 27.16 6.95
Group VI 27.41 6.95
Group VII 27.62 6.95
Group VIII 28.56 6.95
Group IX 37.81 6.95
Group X 42.19 6.95
Soft Floor Layer 21.00 9.20
Truck drivers
Group I -IX 20.55 9.40

EMNRD-MMD-2023-02
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New Mexico | | !

TYPE “A” -

WORKFO CE /-~ STREET, HIGHWAY, UTILITY & LIGHT ENGINEERING

“ Effective January 1, 2025

Trade Classification

Fringe Rate

Cement Mason
Drywall Finisher/Taper
Glazier/Fabricator
Painter- Commercial
Paper Hanger

Plumber/Pipefitter
Soft Floor Layers

7.61
9.63
7.40
5.75
9.75

17.25
9.20

Bricklayer/Block Layer/Stonemason

Bricklayer/Block layer/Stonemason

Bricklayer/ Block layer/Stonemason —
Curry, DeBaca, Quay and Roosevelt
counties

Bricklayer/ Block layer/Stonemason —
Dona Ana, Otero, Eddie, and Lea counties

10.99

14.10

Carpenter

Carpenter/Lather
Carpenter- Los Alamos County

30.89
37.39

13.26
14.18

Electricians- Outside Classifications:

Ground man
Equipment Operator
Lineman

Journeyman technician
Cable Splicer

Electricians-Outside Classifications: Zone 2

27.18
38.99
49.25
45.86
50.46

13.32
17.67
20.82
19.97
21.1

Ground man
Equipment Operator
Lineman

Journeyman technician
Cable Splicer

Page | 1
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Trade Classification lase Rate Fringe Rate

Electricians-Outside Classifications: Los Alamos County

Ground man 27.95 13.34
Equipment Operator 40.11 17.70
Lineman 50.54 21.14
Journeyman technician 4719 20.29
Cable Splicer 55.50 22.38

Ironworker Journeyman 28.96 19.51
Probationary Ironworker 2317 19.51
Group | — unskilled 17.39 7.51
Group Il — semiskilled 17.39 17251
Group Il - skilled 18.89 7.51
Group IV — specialty 19.39 7.51
Group | 23.00 6.95
Group Il 24.00 6.95
Group Il 25.50 6.95
Group IV 27.03 6.95
Group V 27.16 6.95
Group VI 27.41 6.95
Group VII 27.62 6.95
Group VIII 28.56 6.95
Group IX 37.81 6.95
Group X 4219 6.95

Truck Drivers
Group I-IX 20.55 9.40

NOTE: All contractors are required to pay SUBSISTENCE, ZONE, AND INCENTIVE PAY according to the
particular trade. More information available at https://www.dws.state.nm.us/public-works.

For more information about the Subsistence, Zone, and Incentive Pay rates, or to file a wage claim, contact the
New Mexico Department of Workforce Solutions Labor Relations Division at (505) 841-4400 or visit us online at
www.dws.state.nm.us.

TYPE “A” — STREET, HIGHWAY, UTILITY & Page | 2 Effective January 1, 2024
LIGHT ENGEINERRING

EMNRD-MMD-2023-02 69 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

%}j}%m) 2025 SUBSISTENCE, ZONE, AND INCENTIVE
Cewion  PAY RATES

All contractors are required to pay subsistence, zone, and incentive pay according to the particular trade

Asbestos workers or heat and frost insulators

(€))] Zone 1 shall consist of the area lying within the city limits of a circle whose
radius 1s 66 miles from the city hall in Albuquerque or the city hall in El Paso -
$0.00 per day.

2) Zone 2 shall consist of Los Alamos county - $40.00 per day if not furnished a
company owned vehicle.

3) Zone 3 shall consist of the area lying beyond a circle whose radius is over 66
miles from the city hall in Albuquerque or the city hall in El Paso - $85.00 per
day.

Boilermakers/Blacksmiths

(€))] Per diem i1s calculated from city hall of the dispatch city or the employee’s home
address, whichever is closer to the job location,

2) Per diem is $55.00 per day for travel between 70 and 120 miles and $85.00 per
day for travel over 120 miles.

Bricklayers

()] For Albuquerque area contractors, the starting point shall be at the intersection of
1-40 and I-25 and shall continue to the job site. All other areas, the starting point
shall be the employer’s main office address.

2 Between 50 and 75 miles from the starting point, $35.00 per day.

A3 76 or more miles from the starting point, $55.00 per day.

@) All covered refactory work over 75 miles from the intersection of I-40 and I-25,
$80.00 per day.

Cement Masons

(€)] For employees who travel to Santa Fe from Albuquerque or vice versa, $20.00
per day.

2 In all other work performed more than 50 miles from the employer’s main office,
$50.00 per day.

A3 Mutually agreed-upon lodging or transportation paid for by the employer will
substitute for subsistence pay.
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New Mexico
¢

Department of
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Drywall Finishers and Tapers

()] All zones are measured from the Albuquerque City Hall.

2 Up to 70 miles is a free zone.

3) Between 71 and 100 miles shall be paid $30.00 expense allowance per day
worked.

(C)] Over 101 miles shall be paid $80.00 expense allowance per day worked.

(®)] Employees who travel from Santa Fe to Albuquerque will be paid $30.00 per day
or other mutually agreed upon lodging or transportation.

(6) An area withing a 50-mile radius of the address where an employee permanently
resides at the time of hire, outside of Santa Fe or Albuquerque, shall be a free
zone.

@) When the employer pays for the hotel for out-of-town work, the employee shall
receive $30.00 per day for expenses. Each room shall not house more than two
people per room.

Electricians (inside classifications)

(€))] For Albuquerque only:
(a) Zone 1 1s classified as being within 40 miles from the main post office.
(b)  Zone 2 shall extend up to 10 miles beyond zone 1. Work performed
within zone 2 shall be compensated nine percent above the journeyman
rate for zone 1.
(©) Zone 3 shall extend up to 20 miles beyond zone 1. Work performed
within zone 3 shall be compensated fifteen percent above the journeyman
rate for zone 1.
(d)  Zone 4 shall extend 20 miles or more beyond zone 1. Work performed
within zone 4 shall be compensated twenty six percent above the
journeyman rate for zone 1.
2) For Los Alamos County only: work performed within the county shall be
compensated fifteen percent above the zone 1 journeyman rate.
A3 For all other counties:
(a) Zone 1 1s:
) within six miles from the main post office for Raton, Tucumcari,
and Farmington.
(i)  within eight miles from the main post office for Las Vegas.
(iii)  within ten miles from the main post office for Santa Fe and
Gallup.

2025 Subsistence, Zone, and Incentive Pay Rates
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(iv)  within twelve miles from the main post office for Belen,
Carrizozo, Clovis, Los Lunas, Portales, Roswell, Ruidoso,
Artesia, Carlsbad, Hobbs, and Lovington.

W) within fourteen miles from the main post office for Espanola.

(b)  Zone 2 shall extend up to 20 miles beyond zone 1. Work performed
within zone 2 shall be compensated nine percent above the journeyman
rate for zone 1.

(o) Zone 3 shall extend up to 30 miles from zone 1. Work performed within
zone 3 shall be compensated fifteen percent above the journeyman rate
for zone 1.

(d)  Zone 4 shall extend beyond 30 miles from zone 1. Work performed
within zone 4 shall be compensated twenty six percent above the
journeyman rate for zone 1.

(4) Commuting time to and from a job site at the beginning and end of each workday
1s not compensable. However, if workers are required to report to the shop at the
start of the day or return to the shop at the end of the day, then that time spent
traveling 1s compensable. Similarly, time spent traveling from job to job is
compensable. In both cases, workers shall be paid for the time spent traveling
and shall be furnished transportation by the employer. Under these conditions the
Zone 1 rate and any applicable overtime will be paid.

Electricians (outside classification)

Zone 2: $50.00 per diem to be paid for work 30 miles outside of Santa Fe and 60 miles
outside of Albuquerque. No per diem in Los Alamos County.

Glaziers

()] When out-of-town travel is required, the employer shall provide suitable lodging
with no more than two people per room and $30.00 per day for expenses; or

(03} Pay $100.00 per day for expenses, plus their regular rate of pay.

(€)] Employees required to use a personal vehicle for travel to a jobsite beyond a 50-
mile radius from their residence or the emplover’s shop, whichever is closes to
the job, shall be compensated at the current IRS rate for actual mileage incurred
bevond the 50-mile radius, plus their regular rate of pay for travel time.

Ironworkers

()] Travel more than 50 miles from the interchange of Interstate 40 and Interstate 25
or from the employee’s home should be paid at $9.00 per hour.

2025 Subsistence, Zone, and Incentive Pay Rates
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2) If travel 1s within Santa Fe County, travel time shall be paid at$3.00 per

hour.

(€))] Type A:

(a) Work travel between 50 and 85 miles from the employer’s primary
address should be compensated at $3.50 per hour.

(b) Work travel 86 miles or greater from the employer’s primary address
should be compensated at $5.00 per hour.

2) Types B and C:

(a) Work travel over 70 miles from the union halls of Albuquerque,
Espanola, Farmington, or Las Cruces shall be paid at $7.00 per hour in
travel pay, not to exceed 10 hours per day;

(b)  If an overnight stay is necessary, the emplover shall pay $40.00 per day
for meals, in addition to travel pay.

(€)] Type H — no zone subsistence pay:

(€)] If an employer provides the employee transportation and mutually agreeable,
suitable lodging with no more than two people in a room in areas where
overnight stays are necessary, subsistence rates do not apply.

@ All zone pay shall be calculated from the address of the city hall of the respective
dispatch point using the “shortest route™ filter on Google Maps.

2) Zone 1: Work traveled up to 45 miles from the city hall of the respective dispatch
points is a free zone.

3) Zone 2: Work traveled between 45 miles and 100 miles shall be compensated at

$4.00 per hour above base wage.

(€)] Zone 3: Work traveled 101 miles or more shall be compensated at $6.00 per hour
above base wage.

®) If employer fails to provide suitable lodging, employer shall pay $110.00 per
diem.

6) If an employee’s principal place of residence is within 45 road miles from the
project, no subsistence or travel time shall be paid.

Operating Engineers

(1)  Type A operators should be compensated for zone and subsistence as follows:

2025 Subsistence, Zone, and Incentive Pay Rates
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(a) Work travel between 50 and 85 miles from the interchange of Interstate
25 and Interstate 40 in Albuquerque, or from the Farmington City Hall in
Farmington, should be compensated at $2.50 per hour.

(b) Work travel 86 miles or more from the interchange of Interstate 25 and
Interstate 40 in Albuquerque or from the Farmington City Hall in
Farmington, should be compensated at $4.00 per hour.

2) Type B and C operators:

(a) Base points for operators are 30 miles and beyond from the following
base points or the employee’s home:

@) Bermnalillo county courthouse in Albuquerque;
(ii) State capital building in Santa Fe;
@iii)  City hall in Farmington.

(b) Zone and subsistence for Albuquerque, Santa Fe, and Farmington are as
follows:

() work travel between 30 and 50 miles from the base point
compensated at $20.00 per day:

(ii)  work travel between 51 and 100 miles from the base point
compensated at $50.00 per day;

(iii)  work travel over 100 miles from the base point that involves an
overnight stay compensated at $100.00 per day.

(c) Zone and subsistence for Los Alamos County. $100.00 per day. This
takes precedence over the 50-mile radius for Santa Fe zone and
subsistence.

(d) Ifan employer provides the employee transportation and mutually
agreeable suitable lodging in area where overnight stays are necessary,
subsistence rates do not apply.

3) Type H operators are not eligible for zone and subsistence pay.

(€))] When out-of-town travel is required, the employer shall provide suitable lodging
with no more than two people per room and $30.00 per day for expenses.

2) When out-of-town travel is required and employer does not provide lodging,
employer shall pay $100 per day for expenses, plus their regular rate of pay.

3) Employees required to use a personal vehicle for travel to a jobsite beyond a 60-
mile radius from their residence or the employer’s shop, whichever is closest to
the job, shall be compensated at the current IRS rate for actual mileage incurred
beyond the 60-mile radius, plus their regular rate of pay for travel time.

2025 Subsistence, Zone, and Incentive Pay Rates
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Paper hangers

()] When out-of-town travel is required, the employer shall provide suitable lodging
with no more than two people per room and $30.00 per day for expenses.

2) When out-of-town travel is required and employer does not provide lodging,
employer shall pay $100.00 per day for expenses, plus their regular rate of pay.

(€)) Employees required to use a personal vehicle for travel to a jobsite beyond a 50-
mile radius from their residence or the employer’s shop, whichever is closes to
the job, shall be compensated at the current IRS rate for actual mileage incurred
beyond the 50-mile radius, plus their regular rate of pay for travel time.

Plasterers

()] Employees who travel from Albuquerque to Santa Fe should be compensated at
$20.00 per day.

2) Except for employees who travel from Santa Fe to Albuquerque, work travel 75
miles or more from the employer’s office over the most typically traveled route
should be compensated at $5.00 per hour and capped at $40.00 per day.

Plumbers and pipefitters

(€))] Work travel for 90 or more miles from an employee’s primary residence, and
involving an overnight stay, should be compensated at $80.00 per day.

2) No zone or subsistence pay is required should the employer elect to cover the
room cost.

Roofers

Work travel requiring an overnight stay should be compensated at $35.00 per day for
food. Employer should provide and pay for a suitable hotel. When employees are
assigned to jobs located 60 or more miles from the employer’s place of business,
transportation to and from the job site must be provided.

Sheet metal workers

()] Subsistence will be paid in any area outside the employer’s home zone unless the
jobsite 1s within 90 miles, by most direct regularly traveled route, of an
employee’s principal place of residence. In which case the employer will not be
required to pay subsistence to that employee while working on the jobsite.

2) If an overnight stay is required, $120.00 subsistence will be paid for each day
worked outside of the employer’s home zone.

2025 Subsistence, Zone, and Incentive Pay Rates
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No subsistence pay is required should employer decide to cover room costs at a

suitable location and no more than two workers are in a room.

Zone 1: any are within an employer’s home zone. An employer’s home zone

shall consist of 90 miles by most direct regularly traveled route from the main

post office in the municipality of the employer’s primary place of business, and
including Los Alamos and Espanola, regardless of mileage.

Zone 2 (Industrial):

(a) Industrial work will be defined as all new construction work performed o the
following types of facilities: electrical generation plants, co-generation
plants 50 megawatts and over, refineries, natural and LP gas plants, mills,
mines, and concentrators. Maintenance and retrofit work are excluded.

(b) The minimum rate of pay for all work described in subsection (a) of this
section will be as indicated under zone 3 of the public works prevailing wage
rates in 11.1.2.20 NMAC.

Zone 3 (Los Alamos):

(a) All work on Los Alamos National Laboratory property, and all prevailing
wage work within the county of Los Alamos.

(b) The minimum rate of pay for all work described in subsection (a) of this
section will be indicated under zone 3 of the public works prevailing wage
rates in 11.1.2.20 NMAC.

Travel:

(a) All time spent traveling during the regular workday will be considered time
worked and will be paid at the zone 1 rate of pay, provided such travel 1s
directed by the employer. Travel before or after the regular workday will not
be considered time worked and will not be paid unless required by federal or
state law. If required by law, all time spent traveling outside the regular
workday will be paid at the overtime rate of time and a half times two thirds
the regular zone 1 rate of pay.

(b) If an employer send an employee to perform work outside the territorial
jurisdiction of the United States or Canada, travel pay and subsistence
arrangements shall be negotiated locally.

Soft floor layer

@

EMNRD-MMD-2023-02

Zone 1: Base pay for an area within a 30-mile radius from the main post office
in the city or town where the employee permanently resides. Albuquerque, Santa
Fe. and Belen shall be considered Zone 1.

2025 Subsistence, Zone, and Incentive Pay Rates
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2) Zone 2: Work travel between 30 and 75 miles from the main post office in the
town where an employee permanently resides shall be compensated at $1.00 per
hour above base pay.

3) Zone 3: Work travel 75 miles or more from the main post office in the town
where an employee permanently resides shall be compensated at $3.13 per hour
above base pay.

(C)] Employer will furnish transportation or gasoline for all work performed beyond
the 30-mile radius that encompasses the free cities of Albuquerque, Santa Fe, or
Belen.

(®)] When the employee 1s directed to report to a job site and the distance to the job
site requires the employee to stay out of town overnight, the employer shall
provide housing arrangements for the affected employees.

Sprinkler fitters

(€))] Work travel between 60 and 80 miles from the employee’s primary residence
should be compensated at $23.00 per day.

2 Work travel between 81 and 100 miles from the employee’s primary residence
should be compensated at $33.00 per day.

(€)] Work travel of 101 miles or more from the employee’s primary residence should
be compensated at $125.00 per day.

(€)] No zone or subsistence pay shall be paid when the emplover provides daily
transportation and the employee elects to travel back and forth from home.

2025 Subsistence, Zone, and Incentive Pay Rates
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Federal Davis-Bacon Wage Determination Schedule

"General Decision Number: NM20250034 01/03/2025
Superseded General Decision Number: NM20240034
State: New Mexico

Construction Type: Highway

County: Santa Fe County in New Mexico.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for
commercial navigation, bridges involving marine construction;
and other major bridges).

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1 (a) (1).

Executive Order 14026
generally applies to the
contract.

The contractor must pay

|If the contract is entered | |
|into on or after January 30, | |
|2022, or the contract is | |
| renewed or extended (e.g., an | |
|option is exercised) on or | all covered workers at |
|lafter January 30, 2022: | least $17.75 per hour (or |
| | the applicable wage rate |
| | listed on this wage |
| | determination, if it is |
| | higher) for all hours |
| | spent performing on the |
| | contract in 2025. |
| | |
|If the contract was awarded on|. Executive Order 13658 |
|or between January 1, 2015 and| generally applies to the |
|January 29, 2022, and the | contract. |
|contract is not renewed or | The contractor must pay all]|
|extended on or after January | covered workers at least |
|30, 2022: | $13.30 per hour (or the

| | applicable wage rate listed]
| on this wage determination, |
|

|

|

|

if it is higher) for all |
hours spent performing on

|
|
| I
| that contract in 2025. |
| I

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
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Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a

conformance request.

Additional information on contractor requirements and worker

protections under the Executive Orders 1is available at
http://www.dol.gov/whd/govcontracts.

Modification Number

0 01/03/2025

ELEC0611-003 07/01/2014

SUNM2011-002 08/25/2011

CARPENTER (Includes Form Work) ...

CEMENT MASON/CONCRETE FINISHER...

ELECTRICIAN (Includes Traffic
Signalization and

Installation) .....ouiiiienen...

HIGHWAY/PARKING LOT STRIPING:
Includes Highway Line/Parking
Lot Line Striping and Line

Striping Truck Driver...........

IRONWORKER, REINFORCING.........

LABORER

Common or General..........
Flagger/Cone Setter........

Mason Tender-

Cement/Concrete............
Pipelayer.......eeieueenn..

POWER EQUIPMENT OPERATOR:

Backhoe/Excavator/Trackhoe..$ 17
Bobcat/Skid Loader.........
Broom/Sweeper...u. e eeennn.
Grader/Blade........c.......
Loader (Front End).........
MechanicC....uooeeeieeeennn.

Piledriver.......cueeueen..
Roller (Asphalt and Dirt)..
Trencher.......c.iiieeo..
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TRUCK DRIVER

DUMP TrUCK. v e e ettt enennnn $ 15.04 *~* 0.26
Flatbed Truck............... $ 13.51 ** 0.26
Pickup TruCK....e.oeeeweueennn. $ 12.95 *+* 0.26
Water TrucK.....o.oeeeeueeenn.. $ 12.96 ** 0.26

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($17.75) or 13658
($13.30). Please see the Note at the top of the wage
determination for more information. Please also note that the
minimum wage requirements of Executive Order 14026 are not
currently being enforced as to any contract or subcontract to
which the states of Texas, Louisiana, or Mississippi, including
their agencies, are a party.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage
determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.
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Union Rate Identifiers

A four-letter identifier beginning with characters other than
mesgnt, ""UAVG"", ?SA?, or ?SC? denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, 07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The ""SU"" identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

?SU? wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c) (1).
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State Adopted Rate Identifiers

The ""SA"" identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.

The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the ?SA? identifier took
effect under state law in the state from which the rates were
adopted.

WAGE DETERMINATION APPEALS PROCESS

1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination
b) an existing published wage determination
c) an initial WHD letter setting forth a position on
a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfoldol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
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Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210.

END OF GENERAL DECISION"
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00900 - APPLICATION FOR PAYMENT

APPLICATION FOR PAYMENT
Madrid, New Mexico Stormwater & Erosion Control Project

Madrid, New Mexico

EMNRD-MMD-2025-02

Contract No. Contractor: Billing No. Billing Date Terminate
Mailing Address: Billing represents work completed through (date)
UNITS OR
UNITS OR AMOUNTS PERCENT AMOUNTS UNITS OR
MATERIAL ORWORK | CONTRACT | BASIS OF PERCENT OF THIS PREVIOUS | PREVIOUS | PERCENT | AMOUNTS
ITEM NO. DESCRIPTION QUANTITY | EVALUATION THIS BILLING BILLING BILLINGS BILLINGS | REMAINING | REMAINING
Cave Road, Madrid Arrovo, and Ball Park Project Areas

Construction Mobilization
1 (Mob/Demob not to exs:eed 1.0 LS

10% of the total base bid,

excluding tax)

Traffic Control Plan &
2 Implementation 1.0 LS
3 Construction Staking 1.0 LS
4 Clearing and Grubbing 15851.0 SY
5 Unclassified Excavation 37635.0 CY
6 Subgrade Preparation 5819.0 SY
7 Blading and Shaping 23152.0 SY

Major Structure Excavation
8 and Subgrade Preparation 1.0 LS

(Abutments)
9 Base Course .including 2054.0 cy

gravel surfacing
10 Filter Aggregate (17-4”) 221.0 CY
11 NM-14 Paving, 4.5” 69.0 SY
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UNITS OR
UNITS OR AMOUNTS PERCENT AMOUNTS UNITS OR
MATERIAL OR WORK | CONTRACT BASIS OF PERCENT OF THIS PREVIOUS | PREVIOUS | PERCENT | AMOUNTS
ITEM NO. DESCRIPTION QUANTITY | EVALUATION THIS BILLING BILLING BILLINGS BILLINGS | REMAINING | REMAINING
12 Concrete Pavement, 6" 420.0 SY
Precast Concrete Box
13 Culvert (NM-14 Crossing) 100 Y
Removal of Structures and
14 Obstructions 1.0 LS
15 Removal of Surfacing 69.0 SY
16 Structural Concrete, Class 340.0 cy
AA
Reinforced Concrete for
17 Minor Structures 46.0 cY
Class AA Concrete Grout
18 for Arroyo Structures 154.0 cY
19 Pedestrian Bridge 1.0 LS
20 Steel Pipe Railing 280.0 LF
21 24" Culvert Pipe 60.0 LF
” 24 Culvert Pipe End 0 EA
Section
23 Riprap Class B 1222.0 CY
24 Riprap Class C 610.0 CY
)5 Clean Water Act 10 LS
Compliance
26 Standard Gate 1.0 EA
27 Fire Hydrant 4.00 EA
)3 Wat'?rhne Construction (3 1115.00 LF
to 8")
29 Gate Valve, 8" 1.00 EA
30 Gate Valve, 3" 1.00 EA
Landscape Boulder Arroyo
31 Structures (3' to 4") 1616.00 EA
32 Boulder Walls 1370.00 LF
33 Boulder Channels 2.00 LS
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UNITS OR
UNITS OR AMOUNTS | PERCENT | AMOUNTS | UNITSOR
MATERIAL OR WORK | CONTRACT | BASIS OF PERCENT OF THIS PREVIOUS | PREVIOUS | PERCENT | AMOUNTS
ITEM NO. DESCRIPTION QUANTITY | EVALUATION | THIS BILLING BILLING BILLINGS | BILLINGS | REMAINING | REMAINING

34 Bollards 10.0 EA
35 Panel Signs 1.0 LS
36 Construction Fencing 1.0 LS

Drop Inlet 4'x4' (TY. III)
37 H=4'-0" 2.0 EA
38 Drop Inlet Protection 4°x4’ 2.0 EA
39 Single F ace W-Beam 290.0 LF

Guardrail
40 Adjust Valve Box to Grade 6.0 EA

TOTAL CONTRACT $

CERTIFICATION

1 do hereby certify that the work described herein has been performed and that no previous payment for the Total Amount Due this Statement, as shown above, has been received.

By: By: By:
Mining and Minerals Division Director Contractor AMLP Project Manager
Date: Date: Date:
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APPLICATION FOR PAYMENT
Madrid, New Mexico Stormwater & Erosion Control Project

Madrid, New Mexico
EMNRD-MMD-2025-02
Contract No. Contractor: Billing No. Billing Date Terminate
Mailing Address: Billing represents work completed through (date)
UNITS OR
UNITS OR AMOUNTS PERCENT AMOUNTS UNITS OR
MATERIAL OR WORK | CONTRACT | BASIS OF PERCENT OF THIS PREVIOUS | PREVIOUS | PERCENT | AMOUNTS
ITEM NO. DESCRIPTION QUANTITY | EVALUATION THIS BILLING BILLING BILLINGS BILLINGS | REMAINING | REMAINING
Bridge Street Project Area

41 Construction Staking 1.0 LS
42 Unclassified Excavation 277.0 CYy
43 Base Course }ncludlng 375 cy

gravel surfacing
44 24" Culvert Pipe 125.0 LF
45 Removal. of Structures and 250 LF

Obstructions
46 Class B Riprap 8.5 CY
47 Silt Fence 100.0 LF

Drop Inlet 4'x4' (TY. I1I)
48 H=4"-0" 1.0 EA
49 Drop Inlet Protection, 4’x4’ 1.0 EA
50 Conc':'rete Valley Gutter, 6 243.0 LF

x 48

TOTAL CONTRACT $

CERTIFICATION

1 do hereby certify that the work described herein has been performed and that no previous payment for the Total Amount Due this Statement, as shown above, has been received.

By: By: By:
Mining and Minerals Division Director Contractor AMLP Project Manager
Date: Date: Date:
EMNRD-MMD-2023-02 88 04/02/2025




Madrid, New Mexico Stormwater & Erosion Control Project

Contract No.

Mailing Address:

Contractor:

APPLICATION FOR PAYMENT
Madrid, New Mexico Stormwater & Erosion Control Project

Madrid, New Mexico

EMNRD-MMD-2025-02

Billing No.

Billing Date

Billing represents work completed through (date)

Terminate

ITEMNO.

MATERIAL OR WORK
DESCRIPTION

CONTRACT
QUANTITY

BASIS OF
EVALUATION

UNITS OR
PERCENT OF
THIS BILLING

AMOUNTS
THIS
BILLING

UNITS OR
PERCENT
PREVIOUS
BILLINGS

AMOUNTS
PREVIOUS
BILLINGS

UNITS OR
PERCENT
REMAINING

AMOUNTS
REMAINING

Madrid Arroyo Revegetation Plan Implementation

51

Construction Mobilization
(Mob/Demob not to exceed
10% of the total base bid,
excluding tax)

1.0

LS

52

Solar powered water
pumping system, RPS 400V
or approved equal.
Furnish/install/test/certify.
Complete in place

1.0

LS

53

Irrigation water system
components, including a
1,500 gallon water tank,
steel pipe wet well, an
irrigation controller, a
waterproof electrical panel
box on a pedestal,
electrically operated valves
for each irrigation zone,
valve box, etc. Furnish,
install, test and certify. CIP

1.0

LS
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ITEM NO.

MATERIAL OR WORK
DESCRIPTION

CONTRACT
QUANTITY

BASIS OF
EVALUATION

UNITS OR
PERCENT OF
THIS BILLING

AMOUNTS
THIS
BILLING

UNITS OR
PERCENT
PREVIOUS
BILLINGS

AMOUNTS
PREVIOUS
BILLINGS

UNITS OR
PERCENT
REMAINING

AMOUNTS
REMAINING

54

Irrigation system equipment
yard. Site prep & grading,
security fencing with 12 ft
gate, base course gravel
surfacing of vehicle access
areas. CIP

1.0

LS

55

Primary irrigation system
water lines, for three zones.
3/4” PVC piping, incl.
trench & backfill, marker
tape and Carsonite surface
markers.

2300.0

LF

56

Secondary irrigation system
water lines, from the
primary pipe system to the
individual bubbler heads,
flexible tubing with shallow
bury, supplying 47
locations.

1.0

LS

57

Seed Mix A & F (hydroseed
& fertilizer application)

6.8

AC

58

Seed Mix B (hydroseed &
fertilizer application)

1.2

AC

59

Seed Mix C (hydroseed &
fertilizer application)

0.4

AC

60

Seed Mix D (hydroseed &
fertilizer application)

2.2

AC

61

Seed Mix E (hydroseed &
fertilizer application)

0.2

AC

62

Compost mulch (134/cubic
yards per acre)

1340.0

CYy
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ITEM NO.

MATERIAL OR WORK
DESCRIPTION

CONTRACT
QUANTITY

BASIS OF
EVALUATION

UNITS OR
PERCENT OF
THIS BILLING

AMOUNTS
THIS
BILLING

UNITS OR
PERCENT
PREVIOUS
BILLINGS

AMOUNTS
PREVIOUS
BILLINGS

UNITS OR
PERCENT
REMAINING

AMOUNTS
REMAINING

63

Hydromulch with Tackifier
(Bonded Fiber Mix)
(materials), 2,000 pounds
per acre

10.0

AC

64

Straw wattles, install on
exposed soil slopes prior to
seeding & mulching

4100.0

LF

65

Live Plantings, 10-gallon
shrubs and trees (materials
and planting)

47.0

EA

66

Live plantings, grass plugs
(materials and planting)

400.0

EA

67

Live plantings, Apache
plume and Chamisa
seedlings (materials and
planting)

200.0

EA

68

Water tank refilling, 1500
gallons per trip

12.0

EA

TOTAL CONTRACT

CERTIFICATION

1 do hereby certify that the work described herein has been performed and that no previous payment for the Total Amount Due this Statement, as shown above, has been received.

By: By: By:
Mining and Minerals Division Director Contractor AMLP Project Manager
Date: Date: Date:
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APPENDIX A
VENDOR INFORMATION FORM

PURSUANT TO INTERNAL REVENUE SERVICE REGULATIONS, VENDORS MUST
FURNISH THEIR TAXPAYER IDENTIFICATION NUMBER (TIN) TO THE STATE. IF THIS
NUMBER IS NOT PROVIDED, THE VENDOR MAY BE SUBJECT TO A TWENTY PERCENT
(20%) WITHHOLDING ON EACH PAYMENT. TO AVOID THIS TWENTY PERCENT (20%)
WITHHOLDING AND TO ENSURE ACCURATE TAX INFORMATIONIS REPORTED TO
THE INTERNAL REVENUE SERVICE AND THE STATE, PLEASE USE THIS FORM TO
PROVIDE THE REQUESTED INFORMATION.

Legal Business Name
Address:
Telephone Number:

9-DIGIT TAXPAYER IDENTIFICATION NUMBER

Social Security Number
———— Or ———
Federal Employer Identification Number

Type of Business (Check One): _ Individual
__ Sole Proprietorship
__ Partnership
General Limited
Corporation

Public Service Corporation
Government/Nonprofit
Other (please specify)

OTHER TAX ACCOUNT NUMBERS

New Mexico BTIN Identification Number:

State Unemployment Tax Number:
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Under penalties of perjury, I hereby declare that I have examined this form and to the best of my
knowledge and belief, it is true and correct, and complete.

Name (print or type) Title (print or type)

Signature Date
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APPENDIX B
ADMINISTRATIVE SPECIFICATIONS

Please Note — Use of Brand Name Specifications: Use of any brand name herein is for the purpose

of describing the standard of quality, performance, and characteristics desired and is not intended
to limit or restrict competition.

DIVISION 1 - GENERAL REQUIREMENTS

The following sections describe the general requirements of this project. References to Sheet Numbers,
refer to the design Plans, which are included in this Project Manual.

01010 - SUMMARY OF WORK

The Madrid Stormwater and Erosion Control project consists of improvements to stormwater
infrastructure and erosion control within the upland areas east of highway NM-14 as well as
improvements to the existing arroyo west and north of NM-14 in the Village of Madrid, New Mexico.
Project areas are located on publicly and privately owned land.

Madrid experiences flooding and erosion control issues resulting from uncontrolled stormwater flow
traveling from higher relief areas (bluffs and mill tailing piles) into the lower relief residential areas of
town. The focus of this project is to capture and divert stormwater flow into engineered stormwater
conveyance infrastructure which will route flow around residential areas and into an existing arroyo on
the west side of town.

Infrastructure improvements will include regrading of roads, road surfacing, excavation of channels,
installation of channel armoring, installation of curb and drop inlets, installation of culverts, construction
of a detention pond and outlet structure, construction of stormwater interceptor channels on upslope areas,
construction of boulder retaining walls; and incidental related work.

01011 — SUMMARY OF PROJECT AND CONSTRUCTION ACCESS

The project site is accessed by proceeding north on highway NM-14, into Madrid, New Mexico. Upland
areas of the project site can be accessed via Bethlehem Hill Road. The arroyo can be accessed via Cave
Road.

To the maximum extent practicable, construction access is limited to existing dirt roads, jeep trails, and
hiking trails, except as otherwise shown, specified, or allowed by the Project Manager.

The Contractor shall be responsible for thoroughly investigating site conditions and scheduling their
equipment, equipment operations, personnel, and safety procedures to prevent accidents and injuries.

01012 — AVOIDANCE AREAS FOR PRESERVATION OF CULTURAL AND BIOLOGICAL RESOURCES

The Contractor shall avoid designated cultural and biological resources. The Contractor shall avoid any
activities outside of the designated areas of disturbance. Additionally, existing mine features and
interpretive displays shall not be removed or damaged as a result of the work. Access routes and methods

EMNRD-MMD-2023-02 DIV1-1 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

to construction areas shall be coordinated with the Project Manager prior to mobilizing to targeted mine
features. No construction disturbances (including excavation, fill and stockpiling of construction
materials) or moving of artifacts shall take place unless directly specified in design documents. Avoidance
zones within the designated disturbance area shall extend to five meters (16.4 feet) from the existing mine
features structures, except where construction is indicated within this zone in which case the disturbance
within the avoidance zone shall be minimized as practicable. The Project Manager or Design Engineer
may designate special avoidance areas.

Wherever the Contractor is working with equipment near designated avoidance features and avoidance
areas and wherever construction access routes pass next to these features, the Contractor shall place four-
foot high, temporary, high-visibility barrier fencing (Hi-Vis, ADPI, or equivalent) around the features.
The Contractor shall provide a submittal for the barrier fencing to be used prior to installation. Barrier
fencing shall be removed upon completion of work. An exception to this requirement may be during
performing rock clearing from in front of mine entrances and clearing pedestrian approaches.

The Contractor shall bear all direct, indirect, and consequential costs of repairs due to unauthorized
damage caused by the Contractor’s operations to cultural and biological resources to be avoided. These
costs shall include but are not limited to fees and charges of engineers, attorneys, and other professionals,
made necessary thereby.

The Contractor shall cooperate fully to preserve archaeological and historic artifacts and any threatened or
endangered species found within the project area. If the Contractor encounters a previously uninventoried
archaeological site, historic site, or species listed as or proposed to be listed as threatened or endangered,
the Contractor shall terminate all further operation in that immediate area until the archaeological or
biological preservation agencies have had the opportunity to survey the site. This termination shall not
preclude continuation of work in other areas nor shall it entitle the Contractor to additional payment in
any form, other than an extension of time, unless the Contractor is substantially precluded from working
on the entire project.

If construction occurs within the migratory bird nesting season (February 15 to September 15), a
preconstruction migratory bird survey will be required. If needed, the AML Program will contract an
outside consulting firm to perform the bird survey within 10 days to the start of construction. The
Contractor shall contact the AML Program Manager and the Design Engineer at least one month prior to
commencement of construction to coordinate this survey or three weeks prior to Notice to Proceed.
Failure by the Contractor to timely coordinate a preconstruction migratory bird survey may impact the
Contractor’s schedule and no additional time or compensation will be granted. Following receipt of NTP,
the Contractor shall be responsible for maintaining nest free conditions in construction-impacted areas.
The Contractor shall comply with the requirements of the Migratory Bird Treaty Act (MBTA), the United
States Fish and Wildlife Service (USFWS), and shall not cause harm or harassment to migratory birds.

If occupied nests are found, the AML Program will coordinate with the New Mexico Game and Fish
Department and USFWS to determine the appropriate exclusion buffer. This exclusion buffer will remain
until after the juvenile birds have fledged (flown from the nest).

01015 — CONTRACTOR'S USE OF THE PREMISES

The Contractor shall take reasonable measures to avoid traffic conflicts between vehicles of the
Contractor's employees and private citizens and to avoid overloading of any driveways, roads and streets.
The Contractor shall limit the access of equipment and trucks to the project site and provide protection for
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any improvements over which trucks and equipment must pass to reach the job site. If heavy equipment
operated on wet or soft roads causes excessive rutting, the damage shall be repaired by grading the road
upon completion of the work.

01025 — MEASUREMENT AND PAYMENT

The measurement for payment is as defined below. Payment shall be made based on the applicable unit or
lump sum price bid therefor in the Bid Form. The estimated quantities of materials and work required to
complete the project are approximations only and are given as a basis for calculation upon which the
contract award will be determined. All estimated quantities could vary considerably and will depend on
the actual conditions encountered at the time the work is performed. AML reserves the right to decrease
or increase any or all of the quantities of materials or work as may be deemed necessary during the
project.

01027 — APPLICATIONS FOR PAYMENT

All Applications for Payment for work performed under this contract shall whenever practicable, first be
reviewed by the Design Engineer before being submitted to:

Meghan McDonald

Mining and Minerals Division

Energy, Minerals, and Natural Resources Department
State of New Mexico

8801 Horizon Blvd. NE, Suite 260

Albuquerque, NM 87113
Meghan.McDonald@emnrd.nm.gov

All Applications for Payment shall include appropriate backup, such as daily reports, load counts, etc.
Contract amount equals total base bid plus gross receipts tax.

01028 — PRICES

The following subsections describe the lump sum and unit prices to be paid under this contract. Items not
specifically described shall be measured and paid per the unit of measure shown on the Bid form

I. Lump Sum Prices

The basis of payment of lump sum prices as outlined in the Bid Form is as follows:
Construction Mobilization/Demobilization

Payment for Mobilization/Demobilization will be made at the lump sum prices bid therefore in the
Bid Form. Forty percent (40%) of the lump sum price bid will be paid following completion of
moving onto the site including complete assembly in working order of all equipment necessary to
perform the required work and the satisfactory storage at the site of all such materials and supplies.
Sixty percent (60%) of the lump sum price bid will be paid when all equipment has been removed and
satisfactory cleanup operations have been performed following the satisfactory completion of the
contract.
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In addition, payment for Mobilization/Demobilization will not be made until the Design Engineer's
approval of adequate performance. "Adequate Performance" will be satisfied when the Contractor has
shown the ability to successfully perform the required tasks of this project as outlined in these
Specifications to the satisfaction of the Design Engineer. In case of any weather delays, compensation
for additional Mobilization will not be made.

Payment for Mobilization/Demobilization shall include minimal improvement/maintenance of roads,
all equipment, fees, fuel, insurance, labor, permits, personnel, supervision and transportation to
assemble, drive, operate, place, position, provide security measures for, and transport equipment, field
offices, fuel, implements, machinery, materials, temporary sanitary facilities, and support facilities to
and at the job site in conformance with the Project Manager's directives and these Specifications.
Upon completion of the work under this Contract, the Contractor shall remove all temporary facilities,
temporary infrastructure and equipment. The Contractor shall remove from the work site all rubbish,
unused materials, and leave all areas in good order and condition, subject to the approval of the
Project Manager. This amount shall include complete Mobilization/Demobilization no matter how
often equipment is transported to individual sites within the project area.

This Bid Item shall also include all work necessary to develop and implement the Project Safety Plan,
including writing and revising the plan as required, provision and maintenance of safety equipment,
conduct of daily safety meetings and all other items necessary and incidental to meeting the
specifications of this Bid Item and of the Project Safety Plan.

Mobilization shall also include preparation of any other required pre-construction submittals as
specified in this manual.

Traffic Control Plan and Implementation

Traffic control plans and implementation will be paid on a Lump Sum (LS) basis. This item includes
preparation of traffic control plans; furnishing, installation, the supervision, inspection, traffic control
management; and maintenance of traffic control devices including all access signs required to perform
the construction shown on the Plans. This item shall be performed in accordance with the Standard
Specifications.

Traffic control plans for work in the NM 14 right-of-way will be submitted to the New Mexico
Department of Transportation for approval before any traffic control occurs. Traffic control permit
fees are incidental to the Traffic Control Bid and Implementation bid item.

Construction Staking by the Contractor

Payment will be made at the lump sum price shown in the Bid Form. This price includes all work
necessary to establish survey controls, grade staking, and conduct volume calculations; and pre- and
post- construction topographic surveys, throughout the duration of the project.

Clean Water Act Compliance (SWPPP and Sediment Control)

Payment for the development of a Storm Water Pollution Prevention Plan (SWPPP) and
implementation of stormwater and sediment controls, per the approved Plan will be made at the lump
sum price bid therefore in the Bid Form. This price shall include all work necessary to prevent
sediment transport from the site in accordance with the Plans and specifications. Includes all
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II.

equipment, labor, and supervision necessary for executing the SWPPP and maintaining the sediment
and erosion control best management practices.

Major Structure Excavation

Major structure excavation includes excavation and the compaction of backfill for designed abutments
within the Madrid Arroyo including subgrade preparation. Payment for major structure excavation
will be made at the lump sum price bid therefore in the Bid Form.

Obstruction Removal

Obstruction removal will be paid on a Lump Sum (LS) basis. This item includes water line removals,
temporary piping used during site construction activities, protection of existing hydrants, pipe culvert
removal at the Cave Road crossing of the Madrid Arroyo, and the disposal of waste materials off-site
at appropriate disposal facilities.

Pedestrian Bridge

Payment for the construction of a steel pedestrian bridge structure will be made at the lump sum price
bid therefore in the Bid Form. This price shall include all work necessary to construct a bow truss
style pedestrian bridge with a thirty (30) foot span, ten (10) foot width, with a 10,000-pound load
bearing design. This work shall include all equipment, labor, supervision required for construction as
well as the furnishing of all steel and any other required construction materials.

Boulder Channels

Boulder channel construction in the Madrid Arroyo and Cave Road crossing will be paid on a Lump
Sum (LS) basis. This item includes the construction of a sloping drainage channel rundown into the
Madrid Arroyo using large boulders grouted in place as well as the construction of a transition channel
ramp at the Cave Road crossing of the Madrid Arroyo using large boulders grouted/cemented in place
as indicated in the Project Drawings.

Panel Signs

Payment for the furnishing and installation of panel signs will be made at the lump sum price bid
therefore in the Bid Form. This item will include permanent road signage of various types in various
locations as indicated in the Project Drawings.

Construction Fencing

Payment for the installation of temporary construction fencing will be made at the lump sum price bid
therefore in the Bid Form. This item will include temporary fencing around protected vegetation
which shall be furnished, maintained, and removed after construction by the contractor.

Unit Rate Prices

Site Clearing and Grubbing

Site clearing and grubbing work includes the clearing and removal of vegetative material (grass,
shrubs, trees) within the disturbance limits of the project as shown on the Plans. Stockpiling,
relocating, and disposal of vegetative material is incidental to this item. In no instance shall grubbed
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material be placed as backfill for any structures or drainage improvements on the project. No trash or
debris will be allowed in banks and must be removed from the project site.

2. Unclassified Excavation (Excavate, Fill, and Compact, and Stockpile)

Unclassified excavation includes excavation, filling, stockpiling, compaction and testing to construct
channels, pipes, road grades. Unused material shall be transported and stockpiled where shown in
Plans. It is intended that all material be stockpiled on site and no export of material will be required.

Payment is to be made for bank cubic yards at excavation neat line. No extra payment will be made
for shrinking or swelling of material. No additional payment shall be made for excess excavation
deeper or wider than specified on the Plans. Contractor quality control sampling and testing shall be
provided per the Specifications and is incidental to this item.

Specific to the Madrid Arroyo and Cave Road work; the unclassified excavation item shall include the

work as described below:

Main Arroyo: site improvements &
earthwork

Main Arroyo: roads and drainage

Cave Road crossing and adjacent areas

Restoration work in NE Arroyo channel

Restoration work in Soil Disposal area

Earthwork: cut & fill with site soils to complete rough
grading plan, including removal of cobble size rock
Earthwork: load and haul excess soil to soil disposal
area, place, grade compact at new location

Large drainage channel excavation, backfill &
subgrade preparation

Small drainage channel excavation, backfill &
subgrade preparation

Large cross road swale excavation, backfill &
subgrade preparation

Excavation and compacted backfill for various
structures

Soil fill, grading and compaction in existing arroyo
channel

Excavation, backfill & grading around arroyo rundown
structure

Soil grading on old coal waste piles, cut & fill, per
phase 1 grading plan

Place excess soil from arroyo as shown in Phase 2
grading plan, shape & compact

Place soil waste from arroyo on top of coal waste piles,
2 ft thick, finish grade

3. Subgrade Preparation for Engineered Fill, Concrete Structures, and Riprap

Subgrade preparation includes providing all equipment, labor and materials for compacting,
finishing and density testing of the prepared subgrade under concrete structures, road surfacing,
channels, and all other areas show on the Plans. Work shall be performed in accordance with the

Specifications.

4, Borrow

Borrow includes furnishing and placing soil from outside the project limits that is needed to balance
fill that cannot be obtained from unclassified excavation
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10.

Payment is to be made for bank cubic yards at excavation neat line. No extra payment will be made
for shrinking or swelling of material. No additional payment shall be made for excess excavation
deeper or wider than specified on the Plans. Contractor quality control sampling and testing shall be
provided per the Specifications and is incidental to this item.

Reinforced Structural Concrete for Minor Structures

This item includes the placement of reinforced structural concrete work as shown on the Plans for
curbs, gutters, dip sections/low water crossings, pipe headwalls, and drop inlets Work shall be
completed according to the Specifications.

Formwork, reinforcing steel and chairs are incidental to this item. Contractor Quality Control (QC)
sampling and testing shall be provided per the Specifications and is incidental to this item.
Placement of excess concrete caused by over-excavation for structures or placement of concrete in
forms wider than specified in Plans will not paid for.

Structural Concrete (4,000 PSI, Class AA)

This item includes the placement of reinforced structural concrete work as shown on the Plans and
specifically for the Madrid Arroyo and Cave Road work. It includes box culverts, wing walls, weir
walls, pedestrian bridge abutments, and concrete aprons. Work shall be completed according to the
Specifications.

Earthwork, formwork, reinforcing steel, and chairs are incidental to this item. Incidental earthwork
includes excavation, trench safety per OSHA regulations, backfill and compaction. Contractor
Quality Control (QC) sampling and testing shall be provided per the Standard Specifications and is
also incidental to this item. Excess concrete caused by over-excavation for structures, or placement
of concrete in forms wider than specified in Plans is not paid for.

Riprap

Riprap includes all equipment, labor and materials necessary to machine or hand place NMDOT
Type A, B, C, E, and F classifications. Grout for riprap Type E and F is incidental to the riprap item.
Work shall be completed according to the Specifications.

Geotextile Fabric

This item includes all equipment, labor and materials necessary to install geotextile fabric as shown
on the Plans. Work shall be completed according to the Specifications.

Waterline and Appurtenance Replacements

These items include waterlines, valves, fire hydrants as shown on the Plans. Fittings, valve boxes,
tapping saddles, thrust blocks, and mechanical joints are incidental to the respective bid item.

Fire hydrants include furnishing and installation of a fire hydrant including excavation, backfilling,
compaction, gravel drain sump, pipe, fittings and mechanical restraining system or blocking. All
materials and work shall be provided in accordance with NM APWA Section 801 to provide a
complete and operable unit.

Seeding and Vegetation Replacement

Reference the Revegetation Plan for specific requirements. The unit of measurement for payment
for seeding will be by the acre that is revegetated, as measured in the field to the nearest 0.1 acre,
parallel to the revegetated surface using methods acceptable to the Design Engineer and dictated by
the Revegetation Plan. Payment for revegetation will be made at the unit price of the Contractor’s
bid on the Bid Form. This price shall include all equipment, labor, material and supervision costs
necessary to complete installation, of all areas disturbed by construction activities.
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Any surface disturbance areas of the project must be restored. Disturbed areas may include but are
not limited to: filled areas, temporary access routes and obliterated roads, areas used for office (as
necessary) and sanitation units, equipment parking, stockpile and storage areas, and service areas.

01030- ALTERNATES

Whenever equipment or materials are specified or described in the Contract Documents by using the
name of a proprietary item or the name of a particular supplier, the naming of the item is intended to
establish the type, function, and quality required. Unless the name is followed by words indicating that no
substitution is permitted, the Design Engineer may accept equipment or materials of other suppliers if the
Contractor submits sufficient information to allow for adequate determination that the equipment or
materials proposed are equivalent or equal to that named.

01035 — MODIFICATION PROCEDURES

The following section describes procedures for making modifications to the contract by change orders.
Modifications may involve changes in contract sum, contract time, and scope.

01036 — CHANGE ORDER PROCEDURES

The Contractor shall submit a request for any changes in the work under this contract, in writing, to the
Design Engineer. No changes in work or quantities shown shall be authorized until a properly executed
Change Order has been issued by MMD. Any work performed outside the original quantities or scope of
work, before the issuance of a properly executed Change Order, shall be at the Contractor's risk.

The Contract Time may only be changed by a Change Order. Any claim for an extension in the Contract
Time shall be based on written notice delivered to the Design Engineer within fifteen working days of the
occurrence of the event causing the claim. The extent of the claim with supporting data shall be included
unless the Design Engineer allows additional time to ascertain more accurate data. The Design Engineer
shall determine all claims for adjustment in the Contract Time. Any change in the Contract Time resulting
from any such claim shall be incorporated in a Change Order. The Contract Time will be extended in an
amount equal to time lost due to delays beyond the control of the Contractor if a claim is made therefore
as provided above. Such delays shall include, but may not be restricted to, acts or neglect beyond the
Contractor's control, epidemics, fires, floods, labor disputes, abnormal weather conditions, or acts of
nature. In the event delays in construction occur due to weather, the conditions as outlined above will be
in effect. If the Contractor leaves the project area due to a weather delay, the Contractor shall be
responsible for assuring that all areas are left in a clean and safe condition as approved and directed by the
Project Manager. In case of any weather delays, compensation for additional Mobilization or
Demobilization will not be made.

01040 - COORDINATION

The following sections define the parties responsible for coordination of the contract work at the project
and job site levels.

01041 - PROJECT COORDINATION

The Design Engineer will send the Contractor Notices to Proceed, Change Orders, other contract
documents, and approvals on Applications for Payment. The Project Manager or Design Engineer may
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issue a Suspension of Work Notice if there is reasonable basis to believe that the Contractor is violating
any condition or term of the contract or specifications, or that violations of health and safety standards
will occur unless such notice is issued. No work shall proceed until the Suspension of Work Notice has
been vacated.

01042 —- MECHANICAL AND ELECTRICAL COORDINATION

The Contractor shall be responsible for the coordination of all mechanical and electrical aspects of the
contract work. This includes overseeing of the general operation and maintenance of that equipment.

01043 — JOB SITE ADMINISTRATION

The Contractor shall be responsible for the administration of the contract work at the job site. This
includes assuring that all equipment and materials used for the contract work meet the required
specifications set forth and that all work is performed in a timely and orderly manner. The Contractor
shall be responsible for initiating, maintaining, and supervising all safety precautions and programs
concerning the work. The Contractor shall designate a full time on-site superintendent or authorized
representative who shall be present or can be contacted readily during project working hours. This person
shall represent the Contractor in dealing with the Project Manager and shall insure adherence to these
specifications and any other directives.

01050 — FIELD ENGINEERING

The Contractor shall be responsible for locating and avoiding all underground utilities at the contract
work site. If damage to the utilities occurs during the contract work, the damage shall be repaired at the
Contractor's expense.

The Contractor shall also be responsible for the proper setting of all construction staking. The Contractor
shall provide engineering surveys for construction to establish reference points that are necessary to
enable the Work to proceed. The Contractor shall be responsible for surveying and laying out the Work,
shall protect and preserve any established reference points, and shall make no changes or relocations
without the prior written approval of the Design Engineer. The Contractor shall report to the Design
Engineer whenever any reference point is lost or destroyed or requires relocation because of necessary
changes in grades or locations. The Contractor shall replace and accurately relocate all reference points so
destroyed, lost, or moved. When it becomes necessary in the construction of public works, to remove or
obliterate any triangulation station, bench mark, corner monument, stake, witness mark, or other reference
mark, it shall be the duty of the Contractor in charge of the work to cause to be established by a New
Mexico registered land surveyor one or more permanent reference marks which shall be plainly marked as
witness corners or reference marks, as near as practicable to the original mark, and to record a map, field
notes, or both, with the county clerk and county surveyor of the county wherein located, showing clearly
the position of the marks established with reference to the position of the original work. The surveys or
measurements made to connect the reference marks with the original mark shall be of at least the same
order of precision as the original survey. The developed data shall be certified by a licensed surveyor and
submitted to the AML.
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01060 - REGULATORY REQUIREMENTS

The Contractor shall keep fully informed of all federal and state laws, all local laws, ordinances, and
regulations, and all orders and decrees of bodies or tribunals having any jurisdiction or authority which in
any manner affect those engaged or employed on the work or which in any way affect the conduct of the
work. The Contractor shall at all times observe and comply with all such laws, ordinances, regulations,
orders, and decrees and shall protect and indemnify the State of New Mexico and its representatives
against any claim or liability arising from or based on the violation of any such law, ordinance, regulation,
order, or decree, whether by the Contractor or any employees. The Contractor shall procure all permits
and licenses, pay all charges, fees, royalties, and taxes, and give all notices necessary and incidental to the
due and lawful prosecution of the work.

01090 - REFERENCES

Reference to standard specifications, manuals, or codes of any technical association, organization, or
society, or to laws or regulations of any governmental authority, whether such reference be specific or by
implication, shall mean the latest standard specification, manual, code, laws, or regulation in effect at the
time of opening of Bids, except as may be otherwise specifically stated. However, no provision of any
referenced standard specification, manual, or code (whether or not specifically incorporated by reference
in the Contract Documents) shall be effective to change the duties and responsibilities of the Contractor.

01092 - AABBREVIATIONS
The following is an explanation of the abbreviations that may be used in the contract documents:

AASHTO American Association of State Highway and Transportation Officials

ACI American Concrete Institute

AML Abandoned Mine Land Program of MMD
ANSI American National Standards Institute

ASTM American Society for Testing and Materials
ATSA American Traffic Services Association

AWS American Welding Society

CFR Code of Federal Regulations

CO carbon monoxide

CO2 carbon dioxide

CPR cardiopulmonary resuscitation

CRSI Concrete Reinforcing Steel Institute

EMNRD Energy, Minerals, and Natural Resources Department (state)
H,S hydrogen sulfide

HASP Health and Safety Plan

MBTA Migratory Bird Treaty Act

MMD Mining and Minerals Division of EMNRD
NMAC New Mexico Administrative Code

NMSA New Mexico Statutes Annotated

NTP notice to proceed

OSHA Occupational Safety and Health Administration
OSMRE Office of Surface Mining, Reclamation, and Enforcement (federal)
PLS Pure Live Seed
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01094

PUF
SAE
SDS
USFWS

— DEFINITIONS

polyurethane foam

Society of Automotive Engineers
safety data sheet

United States Fish and Wildlife Service

The following is a definition of the terms that may be used in the contract documents (source: A
Dictionary of Mining, Mineral, and Related Terms, Paul W. Thrush, Bureau of Mines, Department of the

Interior, Washington, D.C., 1968):

1.

>

© 0 =2 oW

11.

12.

13.
14.

15.

16.

17.
18.
19.

adit

back
cribbing

collar

decline
drift
entry
gob pile

incline

. lagging

lining

loading chute

portal
red dog

shaft

spoil

stope
stull

subsidence

A horizontal or nearly horizontal passage driven from the surface for the
working or dewatering of a mine.

The roof or upper part in any underground mining cavity.
The close setting of timber supports when shaft sinking through loose ground.

Timbering or concrete around the mouth or top of a shaft; the junction of a
mine shaft and the surface.

See “incline”.

A horizontal passage underground.

A haulage road, gangway, or airway to the surface.
A pile of heap mine refuse on the surface.

A shaft not vertical; usually on the dip of a vein.

Planks, slabs, or small timbers placed over the caps or behind the posts of the
timbering, not to carry the main weight, but to form a ceiling or a wall,
preventing fragments or rock from falling through.

The brick, concrete, cast iron, or steel casing placed around a tunnel or shaft as
a support.

A three-sided tray for loading or for transfer of material from one transport unit
to another.

Any entrance to a mine.

Material of a reddish color resulting from the combustion of shale and other
mine waste dumps on the surface.

An excavation of limited area compared with its depth, made for finding or
mining ore or coal, raising water, ore, rock, or coal, hoisting and lowering
personnel and material, or ventilating underground workings.

The overburden or on-ore material removed in gaining access to the ore or
mineral material in surface mining.

An excavation in which ore has been excavated in a series of steps.
A timber prop set between the walls of a stope, or supporting the mine roof.

A sinking down of a part of the earth's crust.
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20. talus A heap of coarse rock waste at the foot of a cliff.

21. tipple Originally the place where the mine cars were tipped and emptied of their ore,
and still used in that sense, although now more generally applied to the surface
structures of a mine, including the preparation plant and loading tracks.

22. winze Interior mine shaft.

01100 - SPECIAL PROJECT PROCEDURES

The following section describes special procedures for alteration, preservation, security, hazardous
materials, and other types of projects demanding unique procedures. Safety procedures and methods for
all underground work inside abandoned mine entries shall be in accordance with the "New Mexico Mine
Safety Code for All Mines," published by the New Mexico Institute of Mining & Technology, State
Inspector of Mines, Bureau of Mine Inspection, P.O. Box W105, Socorro, NM 87801, 1.505.835.5460.

01135 — HAZARDOUS AND CONFINED AREAS PROCEDURES

This project requires construction work around and over hazardous and unprotected mine shafts, adits,
and other openings which may be open to the surface or hidden from view by vegetation, trash, debris, or
thin and unstable layers of surface materials or rock. The Contractor shall be responsible for thoroughly
investigating the site conditions and scheduling equipment, equipment operations, personnel, and safety
procedures to prevent accidents and injuries. The Contractor is fully responsible for thoroughly
investigating the site conditions and scheduling equipment, equipment operations, personnel, and safety
procedures to prevent accidents and injuries. The Contractor shall follow appropriate procedures in
accordance with OSHA regulations. The Contractor shall designate a site safety officer for each shift. The
site safety officer shall be present on-site while work is performed. The site safety officer shall be
CPR/First Aid trained and certified and shall conduct daily safety tailgate meetings at the start of each
shift. Safety incidents shall be reported to the Project Manager as soon as is practicable.

The Contractor is fully responsible for construction safety and shall keep the Project Manager informed of
hazardous area safety procedures. Following is a discussion of some common abandoned mine hazards
and appropriate procedures to be followed:

L Bad Air

Miners use the term "bad air" to describe an atmosphere that will not support life. Burning coal and/or
poor air circulation in some mine openings can allow carbon dioxide (CO2), carbon monoxide (CO),
methane, hydrogen sulfide (H2S), or radon gas to accumulate. These gases are treacherous and even
experienced miners have been killed or harmed by entering areas containing them. Carbon monoxide
cannot be readily detected and is lethal in very small amounts. The Contractor shall not allow entry of
personnel into any mine opening and shall be responsible for monitoring air quality around mine openings
and in open excavations.

II. Adit Cave-ins

Cave-ins are a danger in any abandoned mine area. Disturbances such as vibrations caused by walking,
speaking, blasting, hammering, percussion drilling, or construction equipment may cause a cave-in inside
an inactive mine. The Contractor shall follow appropriate adit cave-in protection procedures, including
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scaling and barring of loose rock before beginning work in an area, shoring of decayed or weak timber
framing, and shoring, jacking, or rock bolting of materials in the back (roof) and sides of the adit entrance.

III.  Collar Cave-ins

The collar or top of a shaft, stope or subsidence often contains decomposed rock, decayed timbers, and
other conditions that allow for rapid disintegration at the opening. With the additional weight and
vibration of construction machinery, workers, and backfilling operations near the mine opening, the area
around the collar can slide into the opening, along with nearby machinery and workers. Backfilling
operations can tear loose cribbing or lining in a shaft leading to collapse at the collar. The Contractor shall
follow appropriate collar cave-in protection procedures.

IV. Falling

Because a shaft or stope has little light, the feeling of height and normal reaction to "pull back" is not
evident to most persons. Many abandoned mine shafts, stopes, and winzes are deep enough to ensure that
anyone falling into them are badly injured or killed. Rescue operations of a fallen person can also be
extremely hazardous.

The Contractor shall follow appropriate hazardous fall protection procedures. This includes proper
lighting, barricades, fences, personal fall arrest systems, guardrails, covers, safety net systems, safety
monitoring systems, and other protection as suitable for the conditions. Fall protection shall be in
accordance with OSHA regulations regarding construction fall protection (OSHA 29 C.F.R. Subpart M).
These regulations establish a six-foot threshold for the height at which fall protection is required, require
employers to provide training for each employee who might be exposed to a fall hazard, and prohibit the
use of body belts for fall protection and the use of non-locking snap hooks.

The Contractor is responsible for ensuring adequate fall protection and tie/off points are maintained at
mine features that are not accessible by heavy equipment. Details should be included in the Contractor’s
health and safety plan.

V. Loose Rock

A mine shaft or open stope will weather in much the same way as a cliff. Loose rocks are always found
above and behind timbers or on the walls. A small rock that falls a sufficient distance can penetrate a
person's skull. The Contractor shall follow appropriate hazardous loose rock protection procedures,
including scaling of loose rock, construction of shields, and wearing of head protection.

VI. Subsidence

The edges of subsidence features (sinkholes, ground cracks, ground holes) contain loose soil and/or
fractured and weathered rock that can quickly give way. With the additional weight and vibration of
construction machinery and workers the area around the features may become unstable and present a
hazard. The Contractor shall determine a safe minimum set-back distance between equipment/personnel
and subsidence features. This distance shall be communicated to all personnel on-site and shall be strictly
enforced by the Contractor. No workers or personnel shall enter subsidence features. All work shall be
performed from above subsidence features, and the Contractor shall follow appropriate cave-in protection
procedures.
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01170 - INDUSTRIAL WASTES AND TOXIC SUBSTANCES

The Contractor shall comply with all applicable laws and regulations existing or hereafter enacted or
promulgated regarding industrial wastes and toxic substances. In any event, the Contractor shall comply
with the Toxic Substances Control Act of 1976, as amended (15 U.S.C. 2601, et seq.) regarding any toxic
substances that are used, generated by or stored at the project site. See 40 CFR, Part 702799.
Additionally, any release of toxic substances (leaks, spills, etc.) greater than the reportable quantity
established by 40 CFR, Part 117, shall be reported as required by the Comprehensive Environmental
Response, Compensation and Liability Act of 1980, Section 102b. A copy of any report required or
requested by any federal agency or state government because of a reportable release or spill of any toxic
substances shall be furnished to the Design Engineer concurrent with the filing of the reports to the
involved federal agency or state government.

01200 — PROJECT MEETINGS

The following sections describe the required project meetings that the Contractor is expected to attend.

01210 - PRECONSTRUCTION CONFERENCES

Before starting work at the site, a conference will be held to review the construction schedules; to
establish procedures for handling documents, Plans, other submissions, and for processing Applications
for Payment; and to establish a working understanding between the parties as to the nature of the project.
Present at the conference will be the Project Manager, the Design Engineer, the Contractor, the
Contractor's superintendent, and other persons as appropriate. The Contractor shall present a progress
schedule at the preconstruction conference as specified in Section 01310 below and a fire prevention and
awareness plan as specified in Section 01565 below.

01220 - PROGRESS MEETINGS
Progress meetings may be held during construction for purposes of scheduling and coordination of work.

Throughout the life of the project, the Contractor shall keep the Project Manager and Design Engineer
well informed of the schedule of work.

01300 — SUBMITTALS

The following sections describe the required documents and reports to be submitted by the Contractor
during the contract work.

01310 - PROGRESS SCHEDULES

The Contractor shall provide a detailed progress schedule to be followed in completing the work. This
schedule shall be submitted in writing at the preconstruction conference and shall show the anticipated
time required by the Contractor to complete each item of work in the Bid Form. Schedules may be
prepared as a horizontal bar chart with a separate bar for each major portion of work or operation,
identifying the first workday of each week.
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01320 - PROGRESS REPORTS

The Contractor shall submit written accurate daily progress reports to the Project Manager. The reports
shall include but are not limited to work accomplished, quantities of unit price bid items installed,
including load tickets as appropriate, records of any complaints including corrective actions taken, records
of visitors to the site, and records of any personal injury or property damage incidents. The Contractor's
authorized representative shall meet the Project Manager a minimum of once each week to verify and
sign-off on all payable units of work performed during that week. The authorized representatives from
both parties shall be designated at the start of the project during the preconstruction conference.

01330 —- HEALTH AND SAFETY PLAN

The Contractor shall prepare a Health and Safety Plan (HASP) detailing the site-specific hazards and
safety precautions associated with site work. The HASP shall comply with OSHA standards and shall
include a list of responsible persons, hazard identification, hazard controls and safe practices, emergency
and accident response, employee training requirements, SDS, and communication information and
procedures.

At a minimum, the HASP must address following hazards and safety concerns that are likely to present
themselves during the course of Project completion. When developing the HASP, please list specific
types of equipment to be provided by CONTRACTOR, including subcontractor(s), in order to address the
safety concern, or specifically state the actions to be taken by CONTRACTOR, including crew and
subcontractor(s) order to address the safety concern.

1. Driver safety (use of seat belts, observation of speed limits, securing tools and materials, vehicle
maintenance).

2. Use of personal safety equipment on the job site (Hard hats, hard toe foot wear, work gloves,
safety glasses, hearing protection).

Provision of first aid kit for each work crew.

Fuel storage.

Methods of safely transporting and securing welding tanks, equipment and supplies.
Fire prevention and safety.

Air Quality monitoring.

Fall prevention for all work conducted where a fall hazard exists.

A S A

Evaluation and prevention of overhead material falling into the work place.
10. Daily safety meetings.

11. OSHA compliance/training, certificates required at mobilization.
The HASP shall also describe hazards related to the COVID-19 Pandemic. The HASP shall include
the Contractor’s Infections Disease Preparedness and Response Plan, which shall include:

e  Where, how, and to what sources of Covid-19 site personnel might be exposed.

e Non-occupational risk factors at home and in community settings.
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e  Workers’ individual risk factors (e.g., older age; presence of chronic medical conditions,
including immunocompromising conditions; pregnancy).

e Controls necessary to address these risks.

¢ Basic infection prevention measures.

e Policies and procedures for prompt identification and isolation of sick people.
e Workplace controls for reducing the risk of Covid-19 spread in the workplace.

Additional information and safety resources related to COVID-19 can be found on OSHA’s website:
https://www.osha.gov/SLTC/covid-19/

Contractor shall follow New Mexico Department of Health Public Health Orders, Executive Orders, and
COVID safe practices for construction. Additional information maybe be found on the New Mexico
Department of Health Coronavirus Disease 2019 webpage at https://cv.nmhealth.org/.

The Contractor shall submit a draft of the HASP to the Project Manager for review and comment a
minimum of one month before mobilization to the site. The Contractor shall finalize the HASP and
submit a final copy to the Project Manager prior to beginning work on the project site.

01340 - SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

The Contractor shall submit shop drawings, product data, and samples as required in the specifications.
Submittals shall be organized such that each submittal covers items in no more than one specification
section. The Contractor shall allow a minimum of 14 calendar days for the Design Engineer's review;
shorter periods for Design Engineer's review will not be acceptable. The Contractor shall allow acceptable
time for the entire review process including transmittal, initial Design Engineer's review, correction and
resubmission, final review, and distribution.

Engineering data and shop drawings covering all equipment and fabricated materials shall be submitted to
the Design Engineer for review and comments. These data shall include drawings and descriptive
information in sufficient detail to show the kind, size, arrangement, and operation of component materials
and devices; the external connections, anchorages, and supports required; and performance characteristics
and dimensions needed for installation and correlation with other materials and equipment. Data
submitted shall include drawings showing essential details of any changes proposed by the Contractor.

It shall be the duty of the Contractor to check all data and shop drawings for completeness before
submittal for Design Engineer's review. Each drawing or data sheet shall have indicated there on the
proposed use of the item as it pertains to the Work. Catalog cuts, pages, or copies submitted for review
shall have items proposed for use in the Work clearly marked and identified. The current catalog number,
date, and revision and drawing number (if applicable) shall be included.

Deviations from the drawings or specifications shall be identified on each submittal and shall be
referenced in the Contractor's transmittal letter. The submittal for such deviations shall also include details
of changes proposed and modifications required for all affected portions of the Work.

Shop drawings and other review data shall be submitted to the Design Engineer only from the Contractor.

The Contractor's submittal of shop drawings and other review material shall represent that the Contractor
has reviewed the details and requirements of the Contract Documents, has coordinated the subject of the
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submittal with other portions of the Work, and has verified dimensions, quantities, construction details,
materials, and installation criteria, as applicable for the Work. The Contractor shall accept full
responsibility for the completeness of each submittal and, for re-submittals, verify that exceptions noted
on the previous submittal have been accounted for.

Any requirement for more than one resubmission or delay in obtaining Design Engineer's review of
submittals will not entitle the Contractor to an extension of Contract Time unless authorized by Change
Order.

The Design Engineer's review of drawings and data submitted by the Contractor will cover only general
conformity to the drawings and specifications, external connections, and dimensions that affect the plans
and layout. The Design Engineer's disposition of submittals will not constitute a blanket approval of all
dimensions, quantities, and details of the material, equipment, or item shown. Regardless of the
corrections made in, or disposition given to, such drawings and data by the Design Engineer, the
Contractor shall be responsible for the accuracy of such drawings and data and for their conformity and
compliance with the contract documents.

No work shall be performed in connection with the fabrication or manufacture of materials and
equipment, nor shall any material, accessory, or appurtenance be purchased until the drawings and data
therefor have been reviewed.

Four copies of each drawing and necessary data shall be submitted to the Design Engineer. Each drawing
or data sheet shall be clearly marked as instructed above. Submittals will be accepted only from the
Contractor.

When the drawings and data are returned NOT APPROVED or RETURNED FOR CORRECTION,
corrections shall be made as noted by the Design Engineer and four corrected copies resubmitted as
instructed above.

When drawings and data are returned marked NO EXCEPTIONS NOTED, EXCEPTIONS NOTED, or
RECORD COPY, no additional copies need be submitted.

The Design Engineer will return two copies with comments to the Contractor. The Contractor shall send
additional copies with the original submittal if the Contractor requires more than two copies.

All drawings and data, after final processing by the Design Engineer, shall become a part of the contract
documents and the work shown or described thereby shall be performed in conformity therewith unless
otherwise required by the Design Engineer.

01380 - CONSTRUCTION PHOTOGRAPHS

At the request of the AML Program, the Contractor shall provide routine periodic construction
photographs to support Applications for Payment and to supplement Project Record Documents.

01400 — QUALITY CONTROL

The following sections outline the duties, responsibilities, and qualifications of inspectors, testing
laboratories, and the Contractor's quality control requirements required to perform the contract work.
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01405 - CONTRACT QUALITY CONTROL

The Contractor shall be responsible for the maintenance of quality control throughout the period of the
contract work. This includes making periodic spot checks to assure that equipment, materials, and
construction quality, meet the contract specifications.

01500 — CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

The following sections specify the types of construction facilities and temporary controls the Contractor
shall provide for completion of the contract work.

01505 - MOBILIZATION

The Contractor shall furnish and mobilize all specified construction facilities, temporary controls,
equipment, labor, materials, power, supervision, and supplies to the site and commence work within 30
working days after receipt via certified mail of the Notice to Proceed. Mobilization includes everything
necessary to complete the required contract work. The Contractor shall inform the Project Manager of
plans and schedules to move all equipment, machinery, and supplies to the job site. The Contractor shall
locate and position the staging area including field offices, parking, storage, and support facilities as
directed and approved by the Project Manager. All equipment and machinery shall be moved onto the job
site in conformance with previously approved plans and schedules. It is the Contractor's responsibility to
arrange for storage facilities for equipment and materials. City, state, federal, or other public or private
property shall not be used as temporary storage or parking areas for any equipment or materials unless
written clearance is obtained by the Contractor from the appropriate public officials or private individuals.
The Contractor must be prepared to move all necessary equipment to each construction site within the
project area. This movement of equipment shall be at the Contractor's expense and should be covered
under Mobilization on the Bid Form.

01510 - TEMPORARY UTILITIES

The following sections describe temporary utilities, controls, facilities, and construction aids required
during construction. They include requirements for installation, maintenance, and removal.

01516 - TEMPORARY SANITARY FACILITIES

The Contractor shall provide temporary sanitation facilities during the contract work, and made available
to MMD personnel. The facility shall be installed on the project site in a location removed from the
immediate contract work area. Sanitation facilities (portable toilet units) shall include a handwash station.
Sanitation unit(s) shall be staked down to prevent tipping from high winds. The facility shall be locked to
prevent unauthorized access during the times work is not conducted.

Sanitation facilities shall be maintained and serviced at least twice a month, unless more frequent service
is necessary. The Contractor shall remove the facility upon completion of the contract work and restore
the area.
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01530 — BARRIERS AND ENCLOSURES

The Contractor shall provide barricades with blinking markers for all equipment on roadways and
pedestrian walkways. The barricades shall be no less than twenty feet from the front and rear of any
equipment in the described rights-of-way. Traffic control devices shall be in substantial conformance with
the American Traffic Services Association (ATSA) Guide for Work Area Traffic Control. The Contractor
shall remove the barricades upon completion of the contract work.

01533 - TREE, PLANT AND WILDLIFE PROTECTION

I. Tree and Plant Protection

Environmental disturbance shall be kept to a practical minimum.

In steep areas and around vegetation, the Contractor shall, before beginning work, discuss the planned
extent and nature of disturbance with the Project Manager. Existing plants and trees shall be protected
from damage or injury resulting from the Contractor's operations. Damaged trees and shrubs shall be
trimmed to remove broken limbs where minor damage has occurred. Where directed by the Project
Manager, cut or scarred surfaces of trees or shrubs shall be treated with a heavy coat of a tree sealant
approved by the Project Manager.

II. Wildlife Protection

All area wildlife, including owls, that may use the mine features are protected, and this safeguard project
shall not adversely affect them. To comply with wildlife restrictions, construction is limited to certain
periods of the year. Should construction activities take place during the migratory bird nesting season
(February 15 - September 15), a pre-construction nesting bird survey will be completed by the AML
Program or representatives of the AML Program to locate any active nest that would need to be avoided.
This survey should be conducted no more than 10 days prior to the start of construction. If occupied nests
are found, they must be avoided until the young have fledged to comply with the requirements of the
MBTA. Shooting at and chasing wildlife is prohibited.

At or before the preconstruction conference, the Contractor shall submit a construction schedule, which
includes anticipated dates of closure of specified mine features, in accordance with Section 01310. Based
on this schedule the AML biological staff will give authorization to proceed on closure of the mine
features that require netting, tarping, or smoke bombing to exclude animals before closure. It is solely the
Contractor's responsibility to obtain this authorization. Normally a minimum of one week written notice
of the dates of closure is needed from the Contractor to the AML biological staff. After approval of the
schedule, any need for changes shall be coordinated with the AML biological staff a minimum of 48
hours before closure of the features. The Contractor's failure to follow this procedure may result in
stoppage of the construction activity at the Contractor’s expense until the biological staff can reschedule
netting and tarping of the specified features.

The Contractor shall aid AML staff in using smoke bombs to expel remaining animals before backfilling
or closing a mine feature, in covering the entrances of designated mine features with tarps or other
barricades after the animals have exited and in removing the barricades following closure. The Contractor
shall provide sufficient numbers and sizes of tarps, polyethylene sheets or other satisfactory covers for
this purpose.
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01535 - PROTECTION OF INSTALLED WORK

The Contractor shall protect installed work and control traffic in the immediate area to prevent damage
from subsequent operations. Installed work includes existing safeguard measures (gates, adit closures,
vents, etc.) and interpretive signs/infrastructure.

01540 - SECURITY

The Contractor shall act to assure the protection of the contract work and equipment at the contract work
site. The Contractor shall furnish, install, and maintain safety fences around open excavations and any
hazardous or high-voltage equipment at the site for the duration of the project. Where appropriate, the
Contractor shall restrict access to the project site by barricading access roads during off-hours and by
posting "No Admittance" and "Hard Hat Area" signs.

The Contractor shall be responsible for the safety and security of equipment and materials. The Contractor
may not claim damages or hold the State of New Mexico, the property owner, the property custodian, or
the design engineer responsible for stolen, damaged, or vandalized materials and/or equipment. The work
site will be accessible to the public during the construction period and fencing the entire site for security
purposes is not practical.

Temporary fencing shall be placed around active work areas during off-hours.

01550 - ACCESS ROADS AND PARKING AREAS

Unless otherwise indicated, all Contractor personnel and equipment shall enter and leave the project site
via existing roads and trails. Upon the regrading, recontouring, or reclamation of any part of the site,
further vehicular use shall be limited to that necessary to complete operations. Any access routes that are
determined by the Project Manager to be maintained throughout the project duration shall be left in as
good or better condition than the condition before the start of the project. Existing roads and trails shall be
used whenever possible.

Equipment shall be "walked" or operated cross-country to travel to work sites where roads do not exist.
The Contractor shall advise the Project Manager and obtain prior approval every time any road blading,
clearing, or dozing is required for access. Vegetation and topsoil shall be stripped and stockpiled before
blading or grading previously undisturbed areas as directed by the Project Manager. All unspecified roads,
trails, or travel routes shall be regraded to approximate original contours, reclaimed, and revegetated, as
necessary, in conformance with the specifications. Where directed by the Project Manager, the Contractor
shall build earthen berms to discourage vehicular traffic and to control erosion on closed temporary
construction access roads.

01560 - TEMPORARY CONTROLS

The Contractor shall take all reasonable steps to reduce any inconvenience and disruption to the public
because of this project. The Contractor shall provide the following temporary controls for the duration of
the contract work.
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01561 - CONSTRUCTION CLEANING

The Contractor shall keep the contract work area, equipment, and adjacent areas free from spillages of
construction and maintenance materials during the contract work. The Contractor shall also provide for
the containment of solid debris created by unpackaging construction materials and waste from meals
consumed at the contract work site. The Contractor shall assure the cleanup and removal of all spillages
and solid debris to an approved disposal site at the end of each contract workday.

01562 - DUST CONTROL

The Contractor shall take all necessary measures to control dust emanations from the construction
equipment. The Contractor shall assure that the equipment used in the contract work is fitted with all
standard dust control devices. To maintain the health and safety of project personnel, dust control
measures at this site shall comply with all local, state, and federal health and safety regulations. The
Contractor shall be prepared to begin dust control measures anytime at the request of the Project Manager.
Water for dust control shall be distributed in sufficient quantity and at proper times by water truck(s)
equipped with spray bars, cannons, and hoses (of sufficient lengths) approved by the Project Manager.
The quantity of water required and the frequency of watering shall be dependent upon the weather and the
site's surface conditions and may vary throughout the project duration.

There is no source of water on site for dust suppression. The contractor shall be responsible for
identifying a source for water and providing dust suppression at no additional cost to the project.

01564 - NOISE CONTROL

The Contractor shall assure that all equipment used in the contract work is fitted with standard noise
suppression devices.

01565 - FIRE PREVENTION AND SAFETY AWARENESS

The Contractor shall develop an emergency plan that will outline precautionary measures and identify
initial attack resources and procedures in case of a fire incident. This plan will be submitted to the Project
Manager at the Pre-Construction meeting. The Project Manager will then provide feedback about the
plan. The Contractor shall provide the fire emergency plan to all individuals working on this project.

Examples of precautionary measures might be:

1. Inspect all motorized and mechanized equipment to insure mufflers and spark arresters are
operating properly.

2. Insure personnel are properly trained on the safe use of welding torches, arc welders, generators,
saws, power grinders, chainsaws, and other tools and are also familiar with the potential of this
equipment to create hot sparks and ignite fires.

3. Avoid welding or cutting in areas next to and above flammable materials or during windy
conditions. Welding shall not take place within 25 feet of polyurethane foam during application.
After its application, welding shall not take place above it without first covering the surface with
at least 6" of fill material.

Examples of resources and procedures might be:
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1. Implement a Hot Work Permit process to be issued for each hot work event.

2. Maintain adequate fire extinguishers, water tanks, sprayers, and other equipment at the work site
that would enable personnel to immediately extinguish any accidental ignition.

3. Have personnel observe the work area while welders are operating (welders cannot see where the
sparks are falling when the welder is under the welding hood).

4. Assign an individual to be responsible for the area being "safe" (no hot sparks, iron is cold) before
leaving the work site.

5. Develop an emergency notification procedure in case the fire incident is or appears to be reaching
an out-of-control status.

The Contractor shall obey all fire restrictions declared by the landowner(s) or adjoining property
management agencies (i.e. University of New Mexico, U.S. Forest Service, and/or Bureau of Land
Management).

01566 — PUBLIC SAFETY

Efforts to protect visitors from injury due to execution of the work shall be taken wherever practical.
Examples of procedures that shall be followed include:

Use of caution signage.

Maintaining cleared unimpeded access to upper parking area.

Securing of unused materials and equipment.

el

Cordon off active work areas using temporary chain link fencing or construction safety fencing at
a minimum.

01570 - TRAFFIC REGULATION

The Contractor shall take the following measures for regulation of traffic at the contract work site.
01572 — FLAGGERS

The Contractor shall post flaggers during the off-loading and on-loading of equipment or materials in
roadways at the contract work site access road entrance and/or during cleaning of the roadway surface.
The flaggers shall halt traffic during the off-loading or on-loading process or direct traffic to an alternate
route.

01574 - HAUL ROUTES

The Contractor shall consult with the authority having jurisdiction in establishing public thoroughfares to
be used for haul routes and site access. Any damage to the site access road from driving on wet/muddy
surface shall be repaired at the end of the project, or as directed to maintain public access to the site.

01580 — PROJECT IDENTIFICATION AND SIGNS

At least one temporary project sign shall be furnished and erected by the Contractor at the most
convenient point of public access to the project site. The proposed sign location, message content, and

EMNRD-MMD-2023-02 DIV 1-22 04/02/2025



Madrid, New Mexico Stormwater & Erosion Control Project

font size shall be preapproved by contractor submittal, including sign mockup, prior to installation. The
project identification sign shall be installed within ten working days after the receipt via certified mail of
the Notice to Proceed or within five days after the Contractor initially mobilizes to the project site,
whichever comes first. The sign is to be a minimum of four feet by eight feet by three quarter inch (4' x §'
x 3/4") exterior grade plywood and is to give the project title, project number, and other data within the
box on the Title Page of this document. Exterior quality paint in contrasting colors shall be used. The
Contractor shall remove sign, framing, supports, and foundations at completion of Project and restore the
area. The costs connected to the construction, painting, erection, and later removal of the sign should be
covered under Bid Item Nos. 1-1, 2-1 & 3-1, Mobilization, on the Bid Form.

Sample of Sign:

[PROJECT TITLE]

[Nearest Municipality], [County], New Mexico

PROJECT NO. EMNRD-MMD-####-##

PLEASE PARDON THE INCONVENIENCE WE ARE PERFORMING MINE RECLAMATION SERVICES
PLEASE AVOID AREAS IMPACTED BY WORK ACTIVITIES

WORK AUTHORIZED BY:

ABANDONED MINE LAND (AML) PROGRAM, MINING AND MINERALS DIVISION
ENERGY, MINERALS, AND NATURAL RESOURCES DEPARTMENT STATE OF NEW MEXICO

AML PROJECT MANAGER: ####### CONTRACTOR: ########H#HH
CONTACT NUMBER: (505) ###-#### CONTACT NUMBER: (###) ###-####

01590 — FIELD OFFICES AND SHEDS

Portable or mobile buildings, or buildings constructed with floors raised above ground, may be provided
by the Contractor in locations approved by the Project Manager and the landowner. At completion of
work, the Contractor shall remove all buildings, foundations, utility services, and debris and restore areas.

01600 - MATERIALS AND EQUIPMENT

All materials and equipment required to complete the work shall be as specified. Any substitution to the
specified products requires prior approval by the Design Engineer.

01700 - CONTRACT CLOSEOUT

The following sections specify the duties and responsibilities of the Contractor to close out the contract.

01701 - CONTRACT CLOSEOUT PROCEDURES

When work is completed, the Contractor shall submit project record documents to the Project Manager.

01702 - FINAL INSPECTION

Upon written notice from the Contractor that the entire Work or an agreed portion thereof is complete, the
Design Engineer will make a final inspection with the Project Manager and Contractor and will notify the
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Contractor in writing of all particulars in which this inspection reveals that the Work is incomplete or
defective. The Contractor shall immediately take such measures as are necessary to remedy such
deficiencies.

01710 - FINAL CLEANING

After completion of all work, the Contractor shall demobilize and remove all equipment, materials, spills,
supplies, and trash from the project site and shall reclaim all areas disturbed by the Contractor's activities.
Unless otherwise specified, developed, maintained roads that existed before commencement of the
Contractor's activities need not be reclaimed, but must be left in a condition equal to or better than what
existed before the Contractor's activities began. Fences, gates, plants, sod, and other surface materials
disrupted by these operations shall be replaced or restored to original or better conditions immediately
upon completion of work at the site. This shall include sweeping or cleaning the asphalt pavement on the
roadway if mud or soil is tracked onto the asphalt from the site access road. Other damage to private or
public property shall be immediately repaired. All such cleanup, repair, or replacement work shall be done
at the Contractor's expense and to the satisfaction of the Project Manager pending approval of the
appropriate public officials and property owners. Payment for Demobilization should be covered under
Bid Item No. 1, Mobilization, on the Bid Form.

01720 - PROJECT RECORD DOCUMENTS

The Contractor shall prepare final Project Record Documents providing information regarding all aspects
of the Work, both concealed and visible, to enable future modification of the Work to proceed without
lengthy and expensive site measurement, investigation, and examination. At Contract closeout, the
Contractor shall deliver Project Record Documents and samples under provisions of Section 01701.

END OF DIVISION 1
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