



**Return to  
State of New Mexico  
General Services Department  
Purchasing Division  
PO Drawer 6850  
Santa Fe, New Mexico 87502-6850  
(505) 827-0472**

Amendment No. **One**

Date: **October 23, 2020**

To: **All Bidders**

From: *Valerie Paulk*  
Mark Hayden, New Mexico State Purchasing Agent

Date: 10/23/2020

× **The Amendment is signed on behalf of the State Purchasing Agent**

Re: Invitation to Bid: **10-52100-20-06025**

Department: **Energy, Minerals and Natural Resources Department**

Title: **San Pedro Mine Safeguard Project - Phase III**

Opening date: **October 30, 2020**

**This Amendment is issued to reflect the following:**

- **Bid Form, page 3, bullet item A:**
  - **Current Language:** "The Work to be performed under this Contract shall be commenced no later than Ten (10) consecutive calendar days after the date of written Notice to Proceed, and that Substantial Completion shall be achieved no later than forty (40) working days after the Notice to Proceed, except as hereafter extended by valid written Change Order by the Owner."
  - **Amended Language:** "The Project Engineer will issue the Notice to Proceed in two stages. The first "Pre-construction" Notice to Proceed will authorize payment for necessary pre-construction items that will not involve ground disturbance or mobilization to the project site. The second "Construction" Notice to Proceed will authorize all remaining construction items. The Work to be performed under this Contract shall be commenced no later than Ten (10) consecutive calendar days after the date of the first "Pre-Construction" Notice to Proceed, and that Substantial Completion shall be achieved no later than forty (40) working days (excluding all weekends, holidays, and non-work days) after the second "Construction" Notice to Proceed, except as hereafter extended by valid written Change Order by the Owner."

**This will be on the Revised Bid Form attached.**

- **Project Manual, page 2, Section 00100 – Instructions to Bidders, third paragraph:**
  - Current Language: “A. The Contract Time for project completion shall be no later than two hundred forty (240) calendar days, including all Sundays, holidays, and non-work days, after the Contractor receives a Notice to Proceed via USPS mail.”
  - Amended Language: “A. The Contract Time for project completion shall be no later than **forty (40) working days, excluding all weekends, holidays, and non-work days**, after the Contractor receives **the second “Construction”** Notice to Proceed.”
  
- **Project Manual, page 10, Section 00500 – Sample Agreement Forms, I. Scope of Work:**
  - Current Language: “B. Within thirty (30) calendar days of receiving the written Notice to Proceed (NTP) via certified mail, the Contractor shall mobilize to the site and commence work. Prior to commencement of work, the Contractor shall obtain all necessary permits required for this work.”
  - Amended Language: “B. Within thirty (30) calendar days of receiving the **first “Pre-construction”** Notice to Proceed (NTP) via certified mail, the Contractor shall mobilize to the site and commence work. Prior to commencement of work, the Contractor shall obtain all necessary permits required for this work.”
  
- **Project Manual, page 12, Section 00500 – Sample Agreement Forms, III. Term and Liquidated Damage for Inconvenience and Increased Administrative Cost:**
  - Current Language: “The Work to be performed under this Agreement shall commence no later than thirty (30) consecutive calendar days after the date of written “Notice to Proceed.” Project completion (see Section 00100 of the Project Manual) shall be no later than 240 days, including all Sundays, holidays, and non-work days, after the Contractor receives a written Notice to Proceed, except as hereafter extended by EMNRD by valid written Change Order.”
  - Amended Language: “The Work to be performed under this Agreement shall commence no later than **ten (10)** consecutive calendar days after the date of the **first “pre-construction”** written “Notice to Proceed.” Project completion (see Section 00100 of the Project Manual) shall be no later than **forty (40)** days, **excluding all weekends, holidays, and non-work days**, after the Contractor receives the **second “construction”** written Notice to Proceed, except as hereafter extended by EMNRD by valid written Change Order.”

**A Bidder must acknowledge receipt of this Amendment. Electronic bidding –**  
**If you have already submitted a bid, you will need to acknowledge this amendment by resubmitting your bid. Your bid has changed from 'submitted' to 'in progress' and will not be accepted if you don't acknowledge this amendment. Click the link to get started:**

<https://bids.sciquest.com/apps/Router/PublicEvent?CustomerOrg=StateOfNewMexico>

**All other items, terms and conditions shall remain the same.**



Procurement Specialist: Mark Lujan Phone: (505) 827-00564 Email: mark.lujan@state.nm.us