

			Enviroworks, LLC	Frontier Development, Inc.	Meridian Contracting, Inc.	ORCOM, a Division of Ortega Companies, Inc.	SDV Construction, Inc.	Wagner Construction, Inc.
Item	Unit	Description	Vendor (1)	Vendor (2)	Vendor (3)	Vendor (4)	Vendor (5)	Vendor (6)
1	Lump Sum	Mobilization	\$79,785.93		\$132,925.00	\$74,150.86	\$12,489.00	\$134,580.00
2	Lump Sum	Site Preparation and Installation of BMPs (Clearing and Grubbing, BMP installation)	\$15,300.00		\$270,600.00	\$60,902.38	\$20,822.00	\$19,500.00
3	Lump Sum	Tank Pad Preparation	\$107,040.00		\$20,000.00	\$142,621.28	\$97,830.00	\$35,500.00
4	Lump Sum	Tank Foundation and Tank Construction	\$532,664.40		\$526,029.00	\$731,534.41	\$415,279.00	\$536,220.00
5	Lump Sum	Waterline Construction and Testing	\$515,914.26		\$519,400.00	\$741,105.44	\$1,044,409.00	\$575,000.00
6	Lump Sum	Reseeding of Disturbed Areas	\$2,700.00		\$8,000.00	\$24,150.72 (1/2 Acre), \$48,301.44 (1 Acre)	\$6,635.00	\$45,000.00
Total	Lump Sum	<b>TOTAL BASE BID</b>	<b>\$1,253,404.59</b>	<b>\$1,813,485.97</b>	<b>\$1,476,954.00</b>	<b>\$1,774,465.09*</b>	<b>\$1,597,464.00</b>	<b>\$1,345,800.00</b>

\*including 1/2 acre